
 

 

1  

National Health Mission,  

Rajasthan 
 
 

 

 
 
 

 

 

REQUEST FOR PROPOSAL 

FOR 

Consultancy Services for Supervision and Quality Control of 
Multiple Construction Works under NHM, Rajasthan 

 

  
 

 

National Health Mission, Rajasthan,  

Department of Medical, Health & FW, Swasthya Bhawan, Jaipur  

Tel. No. 0141-2225736, E-Mail ID: cemhraj@gmail.com 

 

 

 

 

mailto:cemhraj@gmail.com


 

 

2  

CONTENTS 

 

Contents Page No 

SECTION1- LETTER OF INVITATION (LOI) 5 

SECTION2- INSTRUCTIONS TO CONSULTANTS 6-16 

DATA SHEET 17-18 

ANNEXURE- I:  EVALUATION CRITERIA 
 

                             MINIMUM ELIGIBILTY REQUIREMENTS 19-20 

                             TECHNICAL EVALUATION CRITERIA 21-24 

ANNEXURE – II: MINIMUM QUALIFICATION AND EXPERIENCE  

                               REQUIREMENTS OF PROFESSIONAL STAFF 
25-26 

SECTION 3:-TECHNICAL PROPOSAL STANDARD FORMS 27-35 

SECTION 4:- FINANCIAL PROPOSAL STANDARD FORMS 36-43 

SECTION 5:- TERMS OF REFERENCE (TOR) 44-49 

SECTION 6:- DRAFT FORM OF CONTRACT 50-52 

SECTION 7:- GENERAL CONDITIONS OF CONTRACT 53-59 

SECTION 8:- SPECIAL CONDITIONS  OF CONTRACT 60-62 

SECTION 9 :- APPENDIX (A) Form of Performance Security & RTPP CIRCULAR 63 - 73 

APPENDIX - (B) LIST OF WORKS  

 

  

 

 

 

 

 

Seal & Signature 



 

 

3  

¼oSc lkbZV ij viyksM djus ckcr~½ 

jk"Vªh; LokLF; fe'ku] jktLFkku 

LokLF; ,oa ifjokj dY;k.k foHkkx] LokLF; Hkou] fryd ekxZ] 

jktLFkku] t;iqj Qksu u- 0141&2225736] E--Mail ID: cemhraj@gmail.com 
 

Øekad % 4599         fnukad % 
09.03.2024 
 

bZ&fufonk lwpuk la[;k% 01@2023&24 ¼PMC) 

 

RFP for “Consultancy services for supervision and quality control of multiple 

construction works in NHM Rajasthan” (CSQC). 

   Mission Director, NHM Rajasthan intends to engage a consultant for the following assignments:- 

 

S.  

No. 
Name of work 

Estimated 

Cost  

(in Lakh) 

BID 

Security 

(in Lakh) 

Time Period for 

Assignment 

1 2 3 4 5 

1 

Consultancy services for 

Supervision and Quality Control of 

multiple Construction works 

 (Package- 2 under SE- II Jaipur) 

1339.00 26.78 30 Months 

 

1. To ensure timely and proper implementation and construction of various buildings and other infrastructure 

in accordance with standards, codes and specifications, NHM, Raj. requires services of well qualified and 

professional project management Consultants which can act as it‟s (CSQC) Construction Supervision and 

Quality Control consultants/project management consultants. 

2. Accordingly, RFP under two bid systems (Technical and Financial) are invited from GOI/States 

PSU‟s/Govt. companies/Govt. corporations for project management consultant to be assigned as CSQC 

consultants under different categories.  

3. Detailed scope of work, eligibility and qualification criteria, bidding procedure, selection procedure, 

payment mechanism and other relevant details can be referred from the detailed bidding document 

available for download on website of e-procurement, Raj. 

(www.eproc.rajasthan.gov.in).&https://sppp.raj.nic.in) 

4. The firm will be selected on Quality cum Cost Base (QCBS) procedure as described in the RFP along 

with detailed terms & conditions. 

5. Any firm/ consultant participating in more than one bid shall require different sets of resources 

(human as well as other)  

6. The bidders have to submit the Proposal online. The Addendum /Corrigendum/ Clarification (if any) 

shall only be published on the website of (https://eproc.rajasthan.gov.in and 

https://sppp.raj.nic.in)only. If holiday is declared by the Government of Rajasthan on the date of 

opening, the same will automatically be shifted to subsequent working days. 

 

http://www.eproc.rajasthan.gov.in/
https://sppp.raj.nic.in/
http://www.mptenders.gov.in/
http://www.mptenders.gov.in/
http://www.mptenders.gov.in/
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7. The time schedule is as below: 

S. No. Activity Date & Time 

1 Period of Sale of RFP Document (Download) From 13.03.2024 

2 Last Date and time for receipt (upload) of RFP 15.04.2024  up to 6:00 PM 

3 Date of Pre-bid conference 
02.04.2024 at 11:00 AM in NHM office, 
Swasthya Bhawan, Jaipur  

4 Date/Time and Place for Opening of Technical Bid. 
16.04.2024 from 1:00 PM online at EE, 
M&H, Division Jaipur-I 

(Swasthya Bhawan, Jaipur) 

5 Bid  fee Rs. 10,000/-   (RTGS) Executive Engineer Medical & Health, 

Jaipur-I /  

State Health Society /  

14630100007667 / 

BARB0JAICOM /  

Udyog Bhawan, Jaipur 

6 MD, RISL fee Rs. 2500/-   (RTGS) 

7 
BID Security @ 2% of NIB amount RTGS/ Bank 

Guarantee of scheduled Bank 

 
8. MD, NHM, Rajasthan reserves all rights to amend or change any of the conditions of this RFP, to cancel 

this RFP, and to reject any or all of the applications without assigning any reason 

 
 

 

 

(Dr. Jitendra Kumar Soni)    

 Mission Director 

  NHM, Raj.  
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SECTION 1- LETTER OF INVITATION (LOI) 

1. INTRODUCTION 

1.1. Bids are invited from consulting firms either as a sole firm / joint venture with other consultant 

willing to act as Construction Supervision and Quality Control Consultant (“CSQC”) to submit 

a proposal for providing consulting services required for the assignment named in the NIB. 

Your proposal could form the basis for future negotiations and ultimately a contract between 

your firm and the Employer. 

The Bidder including individual or any of its Joint Venture Member should, in the last 2 

years, have neither failed to perform for the works of  Centre and State Government, as 

evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 

pronouncement or arbitration award against the Bidder including individual or any of its  

Joint Venture Member, as the case may be, nor has been expelled or terminated by any 

Department or its implementing agencies for breach by such Bidder including individual 

or any of its Joint Venture Member. (Affidavit on Rs. 1000.00 non judicial stamp duly 

attested by notary public must be enclosed)  

1.2. A brief description of the assignment and its objectives are given in the Terms of Reference 

(TOR). 

1.3. The Consultants are advised to understand fully the specific requirements of the Consultancy 

Services for the work. The Consultants are also advised to inspect the concerned project site            

(Appendix-B) and acquaint themselves with the ground realities. 

1.4. The Consultant submission should be focused to the project requirements as per TOR details. The 

methodology to be submitted should address to the project site requirements. All specific issues for 

which references have been made in the various paras of the TOR should be addressed effectively. 

General nature descriptions should be avoided. Details of the Services are provided in the attached 

Terms of Reference (TOR). 

1. A firm will be selected on QCBS (80:20) procedure described in the RFP. 
 

2. The RFP includes the following documents: 
 

Section 1 –Letter of Invitation 

Section 2- Instruction to Consultant with Data Sheet & Annexure- I & II 

Section 3 –Technical Proposal -Standard Forms 

Section 4- Financial Proposal – Standard Forms 

Section 5- Terms of Reference (TOR) 

Section 6- Draft Form of Contract 

Section 7- General Conditions of Contract 

Section 8- Special Conditions of Contract 

Section 9- Appendices – A&B 

 
 

Mission Director 

NHM, Raj. 
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SECTION 2- INSTRUCTIONS TO CONSULTANTS 

Definitions 

(a) “Client/Employer” means the person who invited this Request for Proposal and whose name 

is mentioned in the Data Sheet. 

(b) “Consultant” means any entity or person that may provide or provides the Services to the 

Client under this Contract. 

(c) “Contract” means the Contract signed by the Parties and all the attached documents listed in 

its Clause 1, that is the General Conditions (GC), the Special Conditions (SC), Terms of 

Reference (TOR) and the Appendices. 

(d) “Contractor” means the agency selected by the Client/Employer for executing the civil 

works. 

(e) “Data Sheet” means such part of the Instructions to Consultants used to reflect specific 

assignment conditions. 

(f) “Day” means calendar day. 

(g) “Government” means the Government of Rajasthan. 

(h) “Instructions to Consultants” (Section 2 of the RFP) means the document which provides 

Consultants with all information needed to prepare their Proposals.  

(i) “LOI” (Section1of the RFP) means the Letter of Invitation. 

(j) “Personnel” means professionals and support staff provided by the Consultant and assigned to 

perform the Services or any part thereof. 

(k) “Proposal” means the Technical Proposal and the Financial Proposal. 

(l) “RFP” means the Request for Proposal prepared by the Client for the selection of consultants.  

(m) “Services” means the work to be performed by the Consultant pursuant to the Contract. 

(n) “Terms of Reference” (TOR) means the document included in the RFP as Section 5 which 

explains the objectives, scope of work, activities, tasks to be performed, respective 

responsibilities of the Client and the Consultant, and expected results and deliverables of the 

assignment. 

1. INTRODUCTION 

1.1. Background 

National Health Mission, Jaipur invites bids from reputed project management consultancy firms 

from across the country for “Consultancy services for supervision and quality control of 

multiple construction works” for providing quality control and supervision services for 

construction projects across the state of Rajasthan. 

1.1.1. General 

The employer will select a firm among those invited as per the Letter of Invitation in 
accordance with method of selection indicated in the Data Sheet. 

The consultants are invited to submit Technical and Financial Proposals for consulting 

services required for the Assignment named in the Data Sheet. The last date of purchase of  
document is specified in the Data Sheet. The Proposal will be the basis for contract 

negotiations and ultimately signing of a contract with the selected firm.  

The Consultants should familiarize themselves with Local Conditions & By-laws and take 

them into account in preparing their Proposals. To obtain first-hand information on the 
Assignment and on the local conditions, consultants are encouraged to pay a visit to the 

Client‟s/ Employer‟s office and project site before submitting a Proposal, and to attend a 

pre-bid conference if one is specified in the Data Sheet. Attending the pre-proposal bid is 
optional. The Consultant‟s representative should contact the officials named in the Data 

Sheet to arrange for their visit or to obtain additional information on the pre-bid conference. 

Consultants should ensure that these officials are advised of the visit in adequate time to 
allow them to make appropriate arrangements. 
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Interested bidders shall bear all costs associated with the preparation and submission of 

their proposals and contract negotiation. The Client is not bound to accept any proposal and 

reserves the right to annul the selection process at any time prior to Contract award, without 
there by incurring any liability to the Consultant. 

The client requires that bidders provide professional, objective, and impartial advice and at 

all times hold the Client‟s interest par amount, without any consideration for future work, 
and strictly avoid conflicts with other assignments or their own corporate interests.  

1.1.2. Conflict of interest 

A Consultant (including its Personnel) or any of its affiliates shall not be hired for any 

assignment that, by its nature, may be in conflict with another assignment of the Consultant 
to be executed for the same or for another Client. For example, a Consultant hired to 

prepare engineering design for an infrastructure project shall not been gagged to prepare an 

independent environmental assessment for the same project. 

A Consultant (include ingots Personnel) that has a business or family relationship with a 
member of the Client‟s staff who is directly or indirectly involved in any part of (i) the 

preparation of the Terms of Reference of the assignment, (ii) the selection process for such 

assignment, or (iii) supervision of the Contract, may not be awarded a Contract, unless the 
conflict stemming from this relationship has been resolved in a manner acceptable to the 

client throughout the selection process and the execution of the Contract.  

Bidders have an obligation to disclose any situation of actual or potential conflict that 

impacts their capacity to serve the best interest of their client or that may reasonably be 
perceived as having this effect. Failure to disclose said situations may lead to the 

disqualification of the bidder or the termination fits Contract. 

1.1.3. Fraud and corruption  

It is the Client‟s policy that the bidders observe the highest standard of ethics during the 
selection and execution of such contracts. In pursuance of this policy, the Client defines, for 

the purpose of this paragraph, the terms set forth below as follows 

(a)  
(i) “Corrupt practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence the action of a public official in 

the selection process or in contract execution 

(ii) “Fraudulent practice” means a misrepresentation or omission of facts in order 

to influence a selection process or the execution of a contract 

(iii) “Collusive practices” means a scheme of arrangement between two or more 

consultants with or without the knowledge of the Client, designed to establish 

prices at artificial, non competitive levels; 

(iv) “Coercive practices” means harming or threatening to harm, directly or 

indirectly, persons or their property to influence their participation in a 

procurement process or affect the execution of a contract. 

(b) Client will reject a proposal for award if it determines that the Consultant 

recommended for award has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, or coercive practices in competing for the contract in question 

(c) Client will  declare a firm ineligible, either indefinitely or for a stated period of time, 

to be awarded a contract if it at any time determines that the firm has engaged in 

corrupt or fraudulent practices in competing for, or in executing, a domestic financed 
contract; and 

(d) Client will have the right to require that, in contract, a provision be included 

requiring consultant to permit the Client to inspect their accounts and records relating 
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to the performance of the contract and to have the audited by authorized 

representatives of the Client. 

 
(e) Consultant shall furnish information on commissions and gratuities, if any, paid or to 

be paid to agents relating to this proposal and during execution of the assignment if 

the Consultant is awarded the Contract, as requested in the Financial Proposal 
submission form(Section4). 

1.1.4. Validity of the Proposal 

The Data Sheet indicates how long Consultant's Proposals must remain valid after the 

submission date. The Client will make its best effort to complete negotiations within this 
period. Should the need arise; however, the Client may request Consultant to extend the 

validity period of their proposals. Consultants who agree to such extension shall confirm 

extension of validity of the Proposal. Consultants who do not agree have the right to refuse 
to extend the validity of their Proposals. 

2. CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

Consultants may request a clarification of any of the RFP documents prior to the date of pre-

proposal conference. Any request for clarification must be sent in writing via electronic mail to the 
Client‟s email ID indicated in the Data Sheet. The Client will respond by way of clarifications/ 

modifications uploaded on the portal. 

At any time before the submission of Proposals, the Client may for any reason, whether at its own 
initiative or in response to a clarification requested by an invited firm, modify the RFP documents by 

amendment. Any amendment shall be issued in writing through addenda. Addenda shall be uploaded 

on procurement portal of Govt.  of Rajasthan and will be binding on all participating consultants. 
The Client may at its discretion extend the deadline for the submission of Proposals.  

3. PREPARATION OF PROPOSAL 

3.1. You are requested to submit your proposal in Two Parts strictly using the formats enclosed herewith 

(refer section 3, 4 and 5).The Technical Proposal (Hard Bound) should be enclosed in an envelope 

which should be marked as “Part-1 – Technical Proposal” and be submitted as mentioned in Section-3. 

The copy of Technical proposal must also be uploaded on e-proc (www.eproc.rajasthan.gov.in) in 

electronic form. The Financial Proposal should be submitted only in Electronic Form. No hard copy of 

the Financial Proposal is to be submitted. Please also refer “procedure under e-Bid ing” defined in the 

RFP in this regard.  

The proposal shall be written in the English language as specified in the Data Sheet. All pages of the 

Proposal shall be signed by an authorized representative. The representative‟s authorization shall be 

confirmed by written Power of Attorney duly notarized to be submitted with the proposal. In case of JV 

or inclusion of Associate Company, a MoU indicating the specific Projects, input and role of each 

Partner etc. shall be submitted with the proposal. 

Part 1: Technical Proposal 

3.2. You are expected to examine all terms and conditions included in the documents. Failure to act or to provide 

all requested information will be at your own risk and may result in rejection of your proposal. 

3.3. During preparation of the Technical proposal, bidder should give particular attention to the following: 

I. The man-months for the assignment shall be that stated in the Terms of Reference. The same shall be 

considered for the purpose of evaluation as well as award. In case the man months mentioned in TOR 

are amended in view of Client‟s own initiative or in response to clarification sought by any Consulting 

firm, the man months so amended and published shall be considered for the purpose of evaluation as 

well as award. 

http://www.eproc.rajasthan.gov.in/
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II. The Consultants should prefer to deploy as many of their permanent staff as possible. The permanent staff 

would be considered those already employed with the firm prior to one year from the month during which 

this Bid Notice is issued. Applicant shall submit the details of the period of employment of the proposed 

personnel with the firm. 

III. No alternative to key professional staff may be proposed and only one Curriculum Vitae (CV) may be 

submitted for each position 

IV. A good working knowledge of the language specified in the data sheet is essential for key professional staff 

on this assignment. Reports must be in the language (s) specified in the data sheet 
 

3.4. Your Technical Proposal must provide the following information, using but not limited to the formats 

attached in the Section 3&4. 

I. A brief description of the firm‟s organization and an outline of recent experience of the Consultants 

and, in the case of Joint Venture, for each partner, on assignments of a similar nature. The 

information which you shall provide on each assignment should indicate, inter-alia, the profiles of 

the staff provided, duration, contract amount and firm‟s involvement. The details of assignments 

on hand shall also be furnished by the consultant and their JV partner, separately. 

II. Any comments or suggestions on the ToR and a description of the methodology (work plan) which 

the firm proposes to execute the services, illustrated with bar charts of activities. 

III. The composition of the proposed staff team, the tasks which shall be assigned to each and their 

deployment schedule 

IV. Requirement for submission of CVs. 

(a) CVs strictly in the prescribed format (as per clause 3F) and recently signed in blue ink on each 

page by both the proposed professional staff and the Director/Head or the authorized 

representative of the firm. 

(b) Key information should include years with the firm and degree of responsibility held in various 

assignments. In CV format, at summary, the individual shall declare his qualification & total 

experience (in years) against the requirements specified in TOR for the position. If any 

information is found incorrect, at any stage, action including termination and debarment from 

future projects upto 2 years may be taken by Employer on the personnel and the Firm. 

(c) If same CV is submitted by two or more firms in an assignment, zero marks shall be given for 

such CV. Key personnel has to certify in their CV that he has not consented to any consultant 

other than the applicant to propose their CV for any position for this assignment. In case the key 

personnel is found having given consent to more than one bidder, he shall be debarred by the 

Employer for 2 years. 

(d)  All the CVs which are to be evaluated should be complete in all respects including signing and 

certification by the individual and the firm. 

(e) If a CV score less than 75% marks, whatever marks it score will be carried forward for 

maximum 3nos key personnel for determining the total score of the firm. However, if the Key 

Personnel does not fulfill the minimum academic qualification (as mentioned at Enclosure-B of 

TOR of RFP), the overall score of his CV will be evaluated as zero. If the Key Personnel does 

not fulfill the minimum qualification related to experience, then zero marks will only be 

assigned for that sub criteria, but the marks obtained by the CV of the Key Personnel will be 

carried forward for maximum 3 nos key personnel for determining the total score of the firm. In 



 

 

10  

case, a firm is H-1, then all such Key Personnel (whose CV scores less than 75% or who does 

not fulfill the minimum qualification) will have to be replaced by the firm at the time of contract 

negotiations by persons scoring at least 75% marks. The reduction in remuneration of such 

replacements shall be 5%, 10% and 15% for 1
st
 replacement, 2

nd 
replacement and 3

rd
 

replacement respectively. In case more than 3 CV scores less than 75% marks or Team leader 

scores less than 75% marks, the proposal shall be considered non- responsive. During 

negotiation, Key Personnel will be required to produce certificate regarding qualification and 

experience. However, the officials retired from State/UT PWD may be exempted from 

producing the experience certificate. 

(f) In case CV of a person is turned out to be fake/incorrect/inflated during the assignment, the 

consultancy firms shall have to refund the salary and perks drawn including interest @12% per 

annum in respect of the person apart from other consequences. 

V. Deployment Schedule for each key personnel should be formulated and incorporated in the 

Technical Proposal which will be reviewed on quarterly basis. 

VI. Estimates of the total time effort (person x months) to be provided for the services, supported by 

bar chart diagrams showing the time proposed (person x months) for each professional staff and 

sub professional staff. 

VII. A certification to the effect should be furnished by the Consultant that they have checked the 

qualifications and experiences details submitted by the key personnel in their CVs and found to be 

correct. This certification should be made in CVs of all key personnel after the certification by the 

candidate. The format of CV includes certification to this effect. 

VIII. Replacement of key personnel shall be considered only in unavoidable circumstances. In no case 

more than two replacements of key personnel shall be permitted during negotiation and in such 

cases Consultant and such key personnel shall have to submit affidavit to the effect that during the 

period of assignment specified in para 8 of Section:1, the replaced key personnel shall not be 

professionally employed anywhere in Employer‟s works. Employer shall not further consider CV 

of such key personnel directly or indirectly for any of its projects for this period. The reduction in 

remuneration of such replacements shall be 5% and 10% for 1st replacement and 2nd replacement 

respectively within validity period of bid. In case during negotiations held within validity period of 

bid, more than two replacements are sought by the H-1 consultant, his proposal shall be considered 

as Non-Responsive. In such case the combined score of remaining technically qualified firms, 

meeting the non-conflict condition shall be evaluated to arrive at new H-1.In case during 

interaction with the key personnel at the time of negotiation it is found that the key personnel 

proposed is unsuitable for the assignment position, his replacement by equivalent or better shall be 

provided by the consultant. The key personnel with such un-suitable CV shall not be considered in 

any future bids for that position for two years. No deduction for such replacement who are not 

found suitable during interaction shall be made. 

In the eventuality that a firm becomes non-responsive, for the third time, due to the action of 

replacements of more than 2 key personnel during negotiation, the firm and its constituent JV 

partners and Associates shall be debarred up to one years for Employer‟s consultancy projects. 

IX. Any additional information. 

3.5. The technical proposal must not include any financial information. 
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Part II: Financial Proposal 

3.6. Your Financial Proposal must be strictly using the formats attached on www.eproc.rajasthan.gov.in of 

RFP. No additional items/quantities other than that specified in the formats should be proposed by the 

Consultants since the same shall not be considered for the evaluation/award. Consultants shall be paid 

billing rates for services rendered by the personnel of all categories namely (i) key Personnel; and (ii) 

Support staff on man-moth wise. For calculating billing rates of remaining items of the financial 

proposal, namely transportation for Team Lead and Resident Engineer, quoted amount by selected 

consultant. All payments shall be made in Indian Rupees and shall be subjected to applicable Indian 

laws withholding taxes if any. 

3.7. The Financial Proposal should clearly identify as a separate amount, the local taxes (including GST), 

duties, fees, levies and other charges imposed under the applicable law, on the consultants, and their 

personnel (other than nationals or permanent residents of the government‟s country); unless the Data 

Sheet specifies otherwise. This cost, however, will not be considered in evaluation. 

3.8. Consultants may express the price of their services in the Indian Rupees only. 

3.9. GST as applicable shall be paid to the consultant while making payment for services rendered. The 

consultants shall then deposit the same with the tax authorities and provide a proof of having done so 

within next 90 days in line with policy circulars issued by Employer. Employer shall pay only GST.  

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

PREPARATION & SUBMISSION OF APPLICATIONS: 

4.1. The „ORIGINAL‟ proposal shall be prepared in indelible ink. It shall contain no inter-lineation or 

overwriting, except as necessary to correct errors made by the firm itself. Any such corrections must be 

initiated by the person or persons who sign(s) the Proposals. 

4.2. All pages of the „ORIGINAL” Proposal shall be signed by the eligible authority as specified in Para 3.1 

of LOI given above. 

4.3. You must submit one „ORIGINAL‟ proposal only in accordance with “procedure under e-Biding” 

defined in the RFP.  The Technical Proposal (Hard Bound) should be enclosed in an envelope which 

should be marked as “Technical Proposal” and be submitted as mentioned above. The copy in electronic 

form must also be uploaded on www.eproc.rajasthan.gov.in. The Financial Proposal should be 

submitted only in Electronic Form. No hard copy of the Financial Proposal is to be submitted.    

4.4.  The sealed Envelope to be submitted to NHM shall contain 2 sealed envelopes, One containing the 

“Technical Proposal” and  other “proof of deposit of Bid  fees / processing fees/ Bid Security”   

4.5. The technical proposal must also be submitted in a hard bound form with all pages numbered serially, 

along with an index of submissions. (Hard bound implies binding between two covers through stitching 

or otherwise whereby it may not be possible to replace any paper without disturbing the document). 

Spiral bound form, loose form, etc will be not accepted. A copy of the Technical Proposal should also 

be uploaded on the e-portal. 

4.6. Your completed proposal must be delivered on or before the time and date stated in the data sheet.  

4.7. Any Agency/Key Personnel blacklisted/debarred by P.W.D. and similar other Government 

Organizations are not eligible for assignment. 

5. PROPOSAL EVALUATION 

5.1. A two-stage procedure shall be adopted for evaluating the proposals.  

http://www.eproc.rajasthan.gov.in/
http://www.eproc.rajasthan.gov.in/
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Technical Proposal 
5.2. In the first stage, the Evaluation Committee appointed by the Employer shall carry out its evaluation 

applying the evaluation criteria and point system specified in the datasheet. Each responsive proposal 

shall be attributed a technical score (ST.) Only those Applicants whose Technical proposal score 75 

marks or more out of 100 shall qualify for further consideration. However, if the number of such pre-

qualified applications is less than two, the Employer may, in its sole discretion, pre-qualify the 

applicant(s) whose technical score is less than 75 marks. The Employer shall shortlist 5 (five) top firms 

on the basis of their technical score not in the conflict of interest with the concessionaire.  

Financial Proposal 
5.3. After the evaluation of Technical Proposals is completed and the shortlist of firms is finalized, the 

Employer may notify those consultants whose proposals were not considered as per conditions of RFP. 

The Employer shall simultaneously notify the shortlisted firms indicating the date and time set for 

opening of the Financial Proposals. 

5.4. In second stage, the Financial Proposals shall be opened publicly in the presence of the consultant‟s 

representatives who choose to attend. The name of the consultant, the technical scores, and the proposed 

prices shall be read aloud and recorded when the Financial Proposals are opened. The Client shall 

prepare minutes of the public opening. 

5.5. The Evaluation Committee will determine whether the submitted Financial Proposals are complete (i.e. 

whether they have included cost of all items of the corresponding proposals; if not, then the cost towards 

such missing items will be considered as NIL, but the Consultant shall, however, be required to carry 

out such obligations without any additional compensation.) and without computational error. In case 

under such circumstances, if Client feels that the work cannot be carried out within the overall cost as 

per the submitted financial proposal, such proposals shall be considered non responsive. 

5.6. The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The financial 

scores of other proposals will be computed as follows: 

SF= 100 x FM/F  (F= amount of financial proposal) 

5.7. Proposals will finally be ranked according to their combined technical (ST) and financial (SF) scores as 

follows: 

S= ST x Tw + SF x Fw 

Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal and 

Financial Proposal that shall be 0.80 and 0.20 respectively. 

5.8. The selected Consultant shall be the first Ranked Applicant (H-1, having the highest combined score). 

The second ranked applicant (H-2) shall be kept in reserve and may be invited for negotiation in case 

the first ranked Applicants withdraws or fails to comply the requirements specified in this document. In 

the event the proposals of two or more consultants have the same scores in the final ranking, the 

proposal with the highest technical score should be ranked first. 

6. NEGOTIATIONS 

6.1. Prior to the expiration period of validity of proposal, the Employer shall notify the successful firm who 

submitted the highest scoring proposal in writing by registered letter or facsimile and may either issue 

LOA if negotiations are not required or may invite it to negotiate the contract. In case two or more firms 

obtain same score, the firm achieving the highest technical score shall be invited first for negotiations. 

6.2. Negotiations normally take one to two days. The aim is to reach agreement on all points, and initial a 

draft contract by the conclusion of negotiations. The place of negotiation shall be Jaipur. 
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6.3. Negotiations shall commence with a discussion of your technical proposal, the proposed methodology 

(work plan), staffing and interview of Key personnel. Agreement must then be reached on the staffing 

and work plan which shall indicate activities, staff, periods in the field and in the home office, staff 

months, logistics and reporting. Special attention shall be paid to optimize the required outputs from the 

firm within the available budget and to define clearly the inputs required from the Employer to ensure 

satisfactory implementation of the assignment. 

6.4. It is the responsibility of the Consultant, before starting financial negotiations, to contact the local tax 

authorities to determine the local tax amount to be paid by the Consultant under the Contract. The 

financial negotiations will include a clarification (if any) of the firm‟s tax liability in the Client‟s 

country, and the manner in which it will be reflected in the Contract; and will reflect the agreed 

technical modifications in the cost of the services. 

6.5. Having selected a firm, among other things, on the basis of an in person assessment of proposed key 

professional staff through an in person interview, the Employer‟s expects to negotiate, a contract on the 

basis of the staff named in the proposal and, prior to contract negotiations, will require assurance that 

this staff shall be actually available. 

6.6. Replacement of key personnel shall be considered only in unavoidable circumstances. In no case more 

than two replacements of key personnel shall be permitted during negotiation and in such cases 

Consultant and such key personnel shall have to submit affidavit to the effect that during the period of 

assignment specified in datasheet, the replaced key personnel shall not be professionally employed 

anywhere in Employer‟s works. Employer shall not further consider CV of such key personnel directly 

or indirectly for any of its projects for this period. The reduction in remuneration of such replacements 

shall be 5% and 10% for 1st replacement and 2nd replacement respectively within validity period of bid. 

In case during negotiations held within validity period of bid, more than two replacements are sought by 

the H1 consultant, his proposal shall be considered as non-responsive. In such case the combined score 

of remaining technically qualified firms, meeting the non- conflict condition shall be evaluated to arrive 

at new H1. In case during interaction with the key personnel at the time of negotiation it is found that 

the key personnel proposed is un-suitable for the assignment position, his replacement by equivalent or 

better shall be provided by the consultant. The key personnel with such un-suitable CV shall not be 

considered in any future bids for that position for two years. No deduction for such replacement who are 

not found suitable during interaction shall be made. In the eventuality that a firm becomes non-

responsive, for the third time, due to the action of replacements of more than 2 key personnel during 

negotiation, the firm and its constituent JV partners and Associates shall be debarred up to one year for 

Employer‟s consultancy projects. 

6.7. Each Team Leader, Key personnel of the preferred consultant shall be called for interview at the time of 

negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be required to 

produce the original of the certificates (Proof of age, Qualifications and experience from their respective 

employers) in support of their CVs for verification and return. However, the officials retired from 

State/UT PWD may be exempted from producing the experience certificate. The negotiations shall be 

concluded with a review of the draft form of Contract. The Employer and the firm will finalize the 

contract to conclude negotiations. 

6.8. Each non-Key staff (Site Cum Quality Engineer and Electrical Engineer) shall be called for interview 
post award of contract prior to deployment at project site prior to commencement of work at the cost of 
the Consultant. At the time of interview, Non-Key Personnel (Site Cum Quality Engineer and Electrical 

Engineer) will be required to produce the original of the certificates (Proof of age, Qualifications and 

experience from their respective employers) in support of their CVs for verification and return. Post 
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evaluation, incompetent personnel shall be requested to be replaced by the Client with suitable personnel at 

the cost of the Consultant within 15 days of notification. 

7. AWARD OF CONTRACT 

  7.1  After completion of negotiations with the consultants, the Client shall award the Contract to the selected Consultant. 
Letter of acceptance (LOA) will be issued to successful bidder after due approval of the bid from competent 

authority. The successful bidder shall have to deposit performance security @ 5% of the contract price and have 

to execute agreement on non-judicial stamp paper of requisite value with NHM within 15 days of issue of LOA.   
 

   7.2 In addition to Performance Security an, Additional Performance Security shall also be taken from the successful 

bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of unbalanced 

bid amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before 

execution of agreement. Explanation – (i) Unbalance bid means any bid below more than fifteen percent of 

Estimated bid value. (ii) Estimated bid value means value of subject matter of procurement mention in bidding 

documents by the procuring entity.  (iii) Unbalanced bid amount means positive definite of eighty five percent of 
estimated bid value minus bid amount quoted by the bidder.  

 

   7.3  The successful firm with whom the contract is signed is expected to commence the assignment on the date and at 
the location specified in the data sheet. 

 

8. PROCEDURE UNDER E-BID ING 

8.1 Accessing/ Purchasing of BID documents  

8.1.1 It is mandatory for all the Bidders to have class-III Digital Signature Certificate (DSC) from any of 

the licensed Certifying Agency (CA). Bidder should do Online Enrolment in the e- procurement 

portal of Government of Rajasthan using the option Click Here to Enroll available in the Home 

Page. Then the Digital Signature enrolment has to be done with the e-token, after logging into the 

portal. The e-token may be obtained from one of the authorized Certifying Authorities such as e-

Mudhra CA/ GNFC /IDRBT/ Mtnl Trust line/ Safe Scrpt/ TCS.DSC should be in the name of the 

authorized signatory. It should be in corporate capacity (that is in Bidder capacity / in case of 

Consortium in the Lead Member capacity, as applicable). The Bidder shall submit document in 

support of the class III DSC. The authorized signatory holding Power of Attorney or the person 

executing such Power of Attorney shall only be the Digital Signatory. In other cases, the Bid shall be 

considered non responsive. 

8.1.2 To participate in the bidding, it is mandatory for the Bidders to submit the bids through the e-tending 

process specified by the Government of Rajasthan, details of which can be seen on the e-

procurement portal of State Government http://eproc.rajasthan.gov.in. 

8.1.3 The firm / Joint Venture may use a valid Digital Signature Certificate (DSC) which it may have 

procured earlier.  

8.1.4 The complete BID document can be viewed / downloaded by the Bidder from e-procurement portal 

of State Government (http://eproc.rajasthan.gov.in) or official portal of  

NHM .i.e. (as per data sheet) 

8.1.5 To participate in e- bidding, Bidders have to pay  Rs. 2,500  (Rupees Two Thousand Five Hundred 

only) towards non-refundable to e-procurement service provider against Bid processing fee, Bid  fee 

& BID Security  through RTGS in the A/C as per data sheet. 

8.2 Preparation & Submission of BIDs:  

8.2.1 The Bidder should submit his Bid online following the instruction appearing on the screen. 

Detailed instructions for the bidder for e-procurement are also available on e-procurement portal of 
State Government.  

I. The following shall be the form of various documents in the Application: 
 

A.  Only Electronic Form (to be uploaded on the e procurement portal) [Refer to Clause 4.3 of 
section 2 of RFP]  

 

(a) Technical proposal as indicated in para „B‟ below  

http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
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(b) Financial proposal as per format prescribed at www.eproc.rajasthan.gov.in.  
 

B. Original (in Envelope) [Refer to Clause 4.3 of section 2 of RFP]  
 

(I) Technical Proposal in Hard Bound including:  

(a) Power of Attorney for signing the Application  

(b) If applicable, the Power of Attorney for Lead Member of JV; 

(c) Copy of Memorandum of Understanding between JV partners, if applicable; 

(d) Copy of Memorandum of Understanding with Associate, if applicable  

(e) Firms credentials as per format prescribed in SECTION-3 of RFP.  

(f) Technical proposal as per format as prescribed in SECTION-4 of RFP.  
 

(II) Bid  Fees, Processing fee & BID Security shall be deposited as per Data Sheet.  
 

II. The Applicant shall submit the original documents specified above in point no. (I) (b) together 

with their respective enclosures and seal it in an envelope and mark the envelope as “Technical 

Proposal” for the Project for which proposal is submitted and name and address of the Applicant. 

The envelope must be clearly marked “DO NOT OPEN, EXCEPT IN THE PRESENCE OF THE 

EVALUATION COMMITTEE”. In addition, the Application due date should be indicated on the 

right-hand corner of the envelope. The envelope duly sealed containing original documents 

should be submitted before 1100 Hrs. Indian Standard Time on the Application due date at the 

address mentioned at section-1 para 18 in the manner and form as detailed in the RFP.  
 

III. The Applicant shall upload scanned copies of the documents as specified in point nos. (i) (A) (a) 

above on the www.eproc.rajasthan.gov.in before 1100 Hrs. Indian Standard Time on the 

Application due date. No hard copy of the documents as specified in point nos. (i) (A) (b) above 

is required to be submitted. In the event of original document sought for clarification, any 

discrepancy between the original and the uploaded document, the original document shall prevail. 
 

IV. The documents listed at clause 8.2.1 Para (A) and Para (B) shall be prepared and scanned in 

different files (in PDF or JPEG format) and uploaded during the on-line submission of BID.  

8.2.2 Bid must be submitted online only through e-procurement portal of State Government i.e. 

http://eproc.rajasthan.gov.in  using the digital signature of authorised representative of the 

Bidder on or before the date as per data sheet. 

 

8.3 Modifications/ Withdrawal of BIDs  

8.3.1   The Bidder may modify or withdraw its e-BID after submission prior to the BID Due Date. No 

BID shall be modified or withdrawn by the Bidder on or after the specified BID Due Date & 

Time. 

8.3.2 For modification of e-Bid, Bidder has to detach its old Bid from e-procurement portal and 

upload / resubmit digitally signed modified Bid. For withdrawal of Bid, a Bidder has to click on 

withdrawal icon at e-procurement portal and can withdraw its e-Bid. Before withdrawal of a 

Bid, it may specifically be noted that after withdrawal of a Bid for any reason, Bidder cannot 

resubmit e-Bid again. 

8.3.3 Any alteration/ modification in the Bid or additional information supplied subsequent to the Bid 

Due Date, unless the same has been expressly sought for by the Authority, shall be disregarded. 

http://www.eproc.rajasthan.gov.in/
https://www.tenderwizard.com/MORTH
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8.4 Online Opening of BIDs.  

8.4.1 Opening of BIDs will be done through online process.  

8.4.2 The Authority shall open Technical BIDs on the as per data sheet, in the presence of the 

authorized representatives of the Bidders, who choose to attend. Opening of Bids shall be done 

through online process. Bids of only those bidders shall be online opened whose documents are 

submitted in accordance to section 3 & 4 of the RFP. The Authority will subsequently examine 

and evaluate the BIDs in accordance with the provisions of Annexure I&II and Data Sheet of 

this document. 



 

 

17  

 

DATA SHEET 

Name of work: Consultancy services for supervision and quality control of multiple construction  

                   work” under NHM Rajasthan Package - 2 

 

Clause 

Reference 

Description 

1.1 The name of the Employer / (Procuring entity) is: Mission Director, NHM Rajasthan 

1.1.1 
Last date of purchase of document  - 15.04.2024  up to 6:00 PM 

  (to be downloaded from e-proc site) 

1.1.1 

Date, Time & Venue of pre-bid conference:  

 

02.04.2024 at 11:00 AM in NHM office, Swasthya Bhawan.  

 

1.1.1 

Contact Person:  

1. Sh. D.K. Gupta (SE, NHM Jaipur-I)  

Mob- 9001552211, Tel.- 0141-2228747 

1.1.1 

 Name of Assignment: 

 

Name of work 

Estimated 

Cost  

(In Lakh) 

BID Security  

(in Lakh) 

Stipulated Time 

Period for 

Assignment 

Consultancy services for 

supervision and quality control of 

multiple construction works under 

NHM Raj. 

(Package- 2 under SE- II Jaipur) 

1339.00 26.78 
   30 

Months 

 

1.1.1 The method of selection is: Quality and Cost Based Selection (80:20) 

1.1 Joint Venture is permitted (with only one partner). 

1.1.4 
The validity of proposal should be: 

120 days from the date of opening of Technical bid.  

2.0 Email ID for submission of queries: cemhraj@gmail.com 

3.1 
The language in which the proposals should be submitted: 

English 

5.1 Evaluation Criteria is enclosed at Annexure-I 
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5.2 

Minimum  Technical Score required for technical qualification: 

A firm to be qualified in the technical evaluation shall have to attain a minimum 

technical score of 75 marks (75%of 100). 

6.2 Period of Assignment – 30 Months 

7.2 
The assignment is expected to commence immediately after the award of contractor 

as directed by the Client at the project site. 

8.1.5 

Name & Address for Bid  Fee/ Processing Fee/ BID Security (RTGS)  

Executive Engineer Medical & Health, Jaipur-I  

State Health Society 

Account No. -  14630100007667  

IFSC Code - BARB0JAICOM 

Branch - BOB Udyog Bhawan, Jaipur 

8.2.2 
Last date and time of submission of proposal: 

dates and time 15.04.2024  up to 6:00 PM 

8.4.2 
Date and time of opening of Technical Proposal:  16.04.2024 from 1:00 PM online at EE,  
                                                                 M&H, Division Jaipur-I (Swasthya Bhawan, Jaipur) 

- 
First appellant authority under RTPP rules-2013 Additional Chief Secretary (M&H) 

Govt. of Rajasthan.   

- 
Second appellant authority under RTPP rules-2013 Finance Department Govt. of 

Rajasthan.   
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ANNEXURE- I: EVALUATION CRITERIA 

MINIMUM ELIGIBILTY REQUIREMENTS 

I. The average annual turnover of single firm / Joint Venture shall be at least 50 % of NIB value from 
consulting services in the last 3 financial years. In case of Joint Venture, the lead member should 

fulfill at least 51% of the eligibility requirement as specified below while the other member should 

fulfill at least 26% of the eligibility requirement as specified below.  

II. The sole bidder should have experience as Supervision & Quality Control Consultant / Project 

Management Consultant for at least two project(s) in the infrastructure sector (Building works) project 

costing more than Rs. 25 Crore in single work order during the last seven years. In case of JV, the lead 

member should have experience for at least one (01) project as above while the other member should 
have experience for at least one project as above. 

III. The single firm / any member of Joint Venture should not be working as Supervision & Quality Control 

Consultant for any of the schemes / projects of the Client. Technical Proposals of only the Consultants 
/ Joint Venture meeting the above minimum eligibility criteria will be evaluated further. 

 

Criteria, sub-criteria and point system for the evaluation are as follows: 

(i) Sub criteria for Relevant Experience of the firm for the assignment: 

S. No. Description Marks 

1 
Year of Establishment of the Firm (In case of JV year of establishment of  

Lead Member shall be considered) 
2 

2 Average Annual Turnover (last 3 years) from consultancy business 2 

3 Nos. of key personnel with the firm 2 

4 
Experience as Supervision & Quality Control Consultant / Project 
Management Consultant in Number of Building Projects of value 25 crore and 

above in the last 7 years 

13 

5 
Experience in DPR preparation for Building Projects of value 25 Cr or more in 
last 7 years * 

1 

 Total 20 

In case of JV the turnover and experience details of Lead and JV partners to be added. Employer‟s certificate 

should be submitted substantiating the experience claimed by the firm. 

(ii) Sub criteria for Adequacy of the proposed work plan and methodology in response to the ToR. 

S. No. Description Marks 
1 Comments & Suggestions on TOR 1 

2 Quality of Approach and Methodology 3 

3 Work plan 1 

 Total 5 

S. No. Description Marks 

1 Relevant experience for the assignment 20 

2 The quality of methodology and work plan proposed 05 

3 Qualifications and competence of the key staff for the assignment 75 

 Total 100 
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*Consultants should give details of the Experience of the firm considering the completed and the on-going 

consultancy assignments along with Experience certificates from clients. This list of the completed works 

should also include those assignments which are substantially (90% of Contract value) completed. No 
Qualification/Experience etc. shall be considered without proof of experience (completion certificate and or 

progress certificate with amount of work done for the engagement from the respective engagement client). 

(iii) Qualification and competence of following Key Staff for the Assignment shall be evaluated. The total 
marks for various key staff are as under: - 

 

S. No. Staff Position  
Maximum Marks 

(for each Staff) 
 1 Team Leader H.Q. at Jaipur 27 Marks 

2 Resident Civil Engineer 12 Marks 

3 Resident Civil Engineer  12 Marks 

4 Resident Civil Engineer  12 Marks 

5 Resident Elect. Engineer  12 Marks 

 Total 75 

 

 

Sub criteria for evaluation of key Personnel (out of 100 points, which shall be converted in marks on prorate basis). 
 

S. No. Description Points 

1 General qualifications 25 

2 Adequacy for the project 70 

3 Employment with firm 5 

 Total 100 

 

Note:  

The technical proposal should score at least 75 marks to be considered responsive for financial evaluation. 

(i) Detailed evaluation criteria which is to be used for evaluation of technical bids is as indicated 

below. 

(ii) Result of technical evaluation shall be made available on the website giving opportunity to the 

bidders to respond within 7 days in case they have any objection. 

(iii) The single currency for price conversion is INR. 

(iv) Commencement of Assignment: The firm shall begin carrying out the services within 10days of 

signing of the Consultancy Agreement. 
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TECHNICAL EVALUATION CRITERIA 
 

(Refer para 5.2 of Section 2, Data Sheet of RFP) 
 

S. 

No. 
Description 

Max. 

Marks 

1 

Year of Establishment of the Firm  

(In case of JV, year of establishment of Lead Member shall be considered) 

Up to 5 years: 1 mark 
More than 5 years   2 marks 

2 

2 

Average Annual Turnover (last 3 years) from consultancy business 
 

a. <   Less than 50% of NIB value  -        0 marks   

b. >   More than 50% of NIB value  -       2 marks  

2 

3 

Numbers of key personnel (as defined in RFP) with the firm in the construction sector with 

more than one year with the firm. 

(Min. 50% staff shall have experience in building sector) 
 

≤ 50 personnel                      -      0 marks  
 

50 to 100                              -      1 marks 
 

>100 personnel                    -      2 marks 

2 

4 

Experience as Supervision & Quality Control Consultant / Project Management Consultant 

for Building Projects of construction cost greater than 20 crore in the last 7 years. 
 

2 project          -         5 marks 
 

Additional01 (one) marks extra for each additional project subject to maximum 8 (eight) 

marks.   
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5 

Experience in DPR preparation for Building Projects of value 20 Cr or more in last 7 years 
 

1 project            -        0.50 marks 
 

Add 0.25 (point two five) marks extra for each additional project subject to maximum 0.5 

(point five) marks.   

1 

 Total  20 
 

Note 1: In case of JV the turnover and experience details of Lead and JV partners to be added. 

Note 2: Employer‟s certificate/ certificate from Statutory Auditor should be submitted substantiating the 
turnover claimed by the firm. 

1. Criteria for Adequacy of the Proposed Work Plan and Methodology (5 Maximum Marks) 

1.1. Comments on Terms of Reference (1 Marks) 

Criteria: Suggestions, which could improve the quality of the project. 

Factors to consider: Marks will be given for workable suggestions proposed. No innovativeness 
will be given 0 (zero) Marks. 

1.2. Quality of Approach and Methodology (3 Marks) 

Criteria:  

1. General understanding of the project requirements; coverage of principal components as 

requested in TOR; and site visit assessment. 

2. The degree to which the consultant presented written methodology/approach addresses the 

requirements of the TOR. 
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1.3. Work Program (1 Marks) 

Criteria: A work program showing graphical presentation of activities (bar chart); an organization 
chart showing the relationship of the Client, the Consultant and the Civil Works contractor. 

2. Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment. 

2.1. Team Leader (1 nos) 

S. No. Description Max. Points 

1 General Qualification 25 

 I)  Graduate in Civil Engineering 

 
II) Post Graduation or master‟s in construction 

management/Structural Engineering/Geotechnical Engineering or 

equivalent 
 

III)  Certificate in Project Management/Safety/Quality Assurance 

(1 mark for each certificate with a maximum of 2 points) 

20 points 

 

 
03 points 

 

02 points 

25 

2 Adequacy for the Project 70 

a) Professional Experience in Building Projects:   

i) 

Total Professional Experience in handling Construction projects 

 Less than equal to 20 years      -0points 

 Greater than 20 years            

-20 points 

20 

ii) 
Additional 1 point extra for each additional year of experience subject to 

maximum 5 (five) point.    
5 

iii) 
Experience in handling medical construction projects maximum 5 (five) point for 
one project 3 (Three) Points and 1 (One) point for one additional project.                 

5 

iv) 

Experience as Team Leader or in similar capacity in Building Projects (with 

Project cost > 20 cr.) 

 Less than 5 years        -0 points 

 More than equal to 5 years     -12 points 

Additional 1 point extra for each additional year of experience subject to 

maximum 3 (three) point.                    

15 

b) Experience as Team Leader or similar capacity* of project preparation 

including design of Building Project - (Project cost > 20 cr.) 

 less than 2 projects          -0 points 

 greater than 2 Projects     -8 points 

Additional 1 point for each additional project subject to maximum 2 points. 

10 

c) Experience in position of Team Leader/Project Manager or similar capacity of 

building project value  

 less than 5 cr. - 0 points 

 Greater than 5 cr. but less than 20 cr.  – 5 points 

 Greater than 20 cr. -15 points 

15 

3 Employment with the Firm 5 

 Employment with the Firm 

 Less than 1 year                           -0 points 

 More than 1 year                          -3 points 

Additionally, 0.5 points for each subsequent year subject to maximum 2 points 

5 

  Total: 100 
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Note: 
I. *Similar Capacity includes the following positions 

(a) On behalf of Consultant: Team Leader/Resident Engineer (Construction Supervision/IE). 

(b) On behalf of Contractor: Project Manager (Construction/Construction Supervision). 

(c) In Government Organizations: Superintending Engineer (or equivalent) and above 

II. Only those projects will be considered for evaluation at S. No. 2(b), and 2(c) above, where the 

input of the personnel is greater than equal to 12 months.  

2.2. Resident Civil Engineer (3 nos) 

S. No. Description Max. Points 

1 General Qualification 25 

 

I)  Graduate in Civil Engineering 

II) Post Graduation in Construction Management/Structural 

Engineering/Geotechnical Engineering 

20 points 

05 points 

 
25 

2 Adequacy for the Project 70 

a) Professional Experience    

i) 

 Total Professional Experience in handling Construction projects 

 Less than 10 years                            -0 points 

 Greater than equal to 10 years         -15 points 

Add one point extra for each additional completed year of experience subject to 

maximum 5 (five) points.    

Experience in handling medical construction projects maximum 5 (five) point for 

one project 3 (Three) Points and 1 (One) point for one additional project. 

25 

ii) 

Experience as Resident Engineer/Project Engineer/Executive Engineer or equivalent 

on building construction projects (Project cost > 20 cr.) 

 Less than 3 years                            -0 points 

 Greater than equal to 3 years          -15 points 

Add 1 points extra for each additional year of experience subject to maximum 5 

(five) points.                      

20 

iii) 

Experience in similar capacity in handling building projects (Project cost >25 cr.) 

 Less than 2 projects -0 points 

 Greater than or equal to 2 projects              -17 points 

Add 02 points extra for each additional project subject to maximum 8 (Eight) points.                       

25 

3 Employment with the Firm 5 

 

Employment with the Firm 

 Less than 1 year                     -0 points 

 Greater than 1 year                -3 points 

Add 0.5 points for each subsequent year subject to maximum 2 points 

5 

  Total 100 

Note: Only those projects (in numbers) will be considered for evaluation above, where the input of the 
personnel is greater than 12 months. 
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2.3. Resident Electrical Engineer (1 nos) 

S. 

No. 
Description 

Max. 

Points 

1 General Qualification 25 

 I)  Graduate in Electrical Engineering 

 

II) Post Graduation Electrical Engineering or equivalent 

20 points 
 

05 points 

 

25 

2 Adequacy for the Project 70 

 Professional Experience    

i)   Total Professional Experience in handling Construction projects 

 Less than 10 years                            -0 points 

 Greater than equal to 10 years         -15 points 

Add one point extra for each additional completed year of experience subject to 
maximum 5 (five) points.                       

20 

ii)  Experience as Resident Engineer/ Project Engineer/ Executive Engineer or 

equivalent on building construction projects (Project cost > 25 cr.) 

 Less than 3 years                            -0 points 

 Greater than equal to 3 years               -15 points 

Add 1 points extra for each additional year of experience subject to maximum 5 

(five) points.                      

20 

iii) Experience in similar capacity in handling building projects (Project cost >25 cr.) 

 Less than 2 projects -0 points 

 Greater than or equal to 2 projects              -22 points 

Add 02 points extra for each additional project subject to maximum 8 (Eight) 

points.                       

30 

3 Employment with the Firm 5 

 Employment with the Firm 

 Less than 1 year                     -0 points 

 Greater than 1 year                -3 points 

Add 0.5 points for each subsequent year subject to maximum 2 points 

5 

  Total 100 

 

Note: Only those projects (in numbers) will be considered for evaluation above, where the input of the 

personnel is greater than 12 months 
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ANNEXURE – II: MINIMUM QUALIFICATION AND EXPERIENCE 

REQUIREMENTS OF PROFESSIONAL STAFF 

Qualifications and experience of the professionals given below are clients perception in respect of the 

specific requirement of the project. Consultants are advised to prepare the CVs of their proposed 

personnel specifically highlighting the qualification and experience in the related area of expertise as 
per requirements. 

The CVs should also highlight higher education, training and publication of technical papers (if any) by 

the key personnel in the related field as well as their experience in providing training in there lasted 
fields. The CVs of the proposed personnel should reflect size of the project handled in terms of costs, 

duration for which services were provided, type of project, etc. Broadly speaking, qualification and 

experience higher than the minimum requirement will be given higher weight age. Maximum age limit 

for all Key professionals/experts is 65 years and support staff is 60 Years unless otherwise mentioned 
explicitly.  

1. Key Experts:  

 

S. 

No. 
Particulars 

No. of 

Persons 

Minimum 

Qualification 
Minimum Experience 

1. 

Team Leader 

(Age Limit: 

Maximum – 65 

years) 

01 

BE/Tech in 

Civil 

Engineering 

i. Should have at least 20 years‟ experience in the 
design, bidding assistance and or construction 
supervision including contract & quality 
management of building projects 

ii. Should have experience of construction and 
supervision of at least 2 Commercial/ Building 
projects or more costing more than 20 Cr. 

iii. Should have experience of Building projects for 
at least 2 years as Team Leader or at least 5 
years as Deputy Team Leader / Resident 
Engineer costing more than 10 Cr. 

2. 

Resident Civil 

Engineer 

(Age Limit: 

Maximum – 65 

years) 

03 

BE/Tech in 

Civil 

Engineering 

i. Should have at least 10 years‟ experience in the 
project management, design, bidding assistance, 

and construction supervision including contract 

management & quality management of Building 
projects 

ii. Should have experience of construction and 

supervision of at least 2 Commercial/ Building 

projects or more costing more than 10 Cr. 

3. 

Resident 

Electrical 

Engineer 

(Age Limit: 

Maximum – 65 

years) 

01 

BE/Tech in 

Electrical 

Engineering 

i. Should have at least 10 years‟ experience in the 

project management, design, bidding assistance, 

and construction supervision including contract 
management & quality management of Building 

projects  

ii. Should have experience of construction and 

supervision of at least 2 Commercial/ Building 
projects or more costing more than 20 Cr. 

  
Note: It‟s desirable that the majorities of the key expert staff proposed be permanent employees of the 

firm or have a next ended and stable working relation with it.  
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1. Support Staff:   
The Consultant has to submit the CVs of the following support staff at the time of Contract negotiations.  
 

S. 

No. 
Particulars 

No. of 

Persons 

Minimum 

Qualification 
Minimum Experience 

1 Structural Engineer 1 
B. Tech in 

Structure 

i. Should have at least 7 years‟ experience out of which 

minimum 5 years‟ experience in Design of Buildings.  

2 Architect 1 B. Architect  

i. Should have at least 7 years‟ experience out of which 

minimum 5 years‟ experience in Planning & Designing of 

Buildings. 

3 

Site cum  
Quality Engineer 

(SQE) (Civil) 

(Age Limit:  

Maximum – 65 years) 

9 
BE/Tech in Civil 

Engineering 

i. Should have at least 5 years‟ experience in the project 
management, design, and construction supervision & 

quality management of Building projects. 

ii. Should have at least 2 building project experience or more 

4 

Site cum  

Quality Engineer 

(SQEE) (Elect.) 

 (Age Limit:  

Maximum – 65 years) 

3 

BE/Tech 

 in Electrical 

Engineering 

i. Should have at least 5 years‟ experience in site execution/ 

construction supervision works including contract 

management & quality control of Building projects. 

ii. Should have at least 2 building project experience or more  

5 

Assistant Quantity 

Surveyor (AQS) 

(Civil) 

(Age Limit:  

Maximum – 65 years) 

1 
BE/Tech 

 in Electrical Civil 

i. Should have at least 5 years‟ experience in site execution/ 

construction supervision works including contract 

management & quality control of Building projects. 

ii. Should have at least 2 building project experience or more  

6 

Assistant Quantity 

Surveyor (AQSE) 

(Electrical) 

(Age Limit: 

 Maximum – 65 years) 

1 

BE/Tech 

 in Electrical 

Engineering 

ii. Should have at least 5 years‟ experience in site execution/ 

construction supervision works including contract 

management & quality control of Building projects. 

iii. Should have at least 2 building project experience or more 

costing 5 Cr. 

7 
Supervisor 

(Civil) 
18 

Diploma 

 in Civil 

i. Should have at least 5 years‟ of experience in construction 

supervision of projects out of which minimum 3 years‟ 

shall be of Building projects 

ii. Should have at least 1 building project experience or more 

costing 5 Cr. 

8 
Supervisor 

(Elect.) 
6 

Diploma in 

Electrical 

i. Should have at least 5 years‟ of experience in construction 

supervision of projects out of which minimum 3 years‟ 

shall be of Building projects 

ii. Should have at least 1 building project experience or more 
costing 5 Cr. 

9 CAD Operators 1 
Diploma in CAD / 
Computer Science 

i. Should have at least 3 years of experience in CAD 

working in building projects.  

10 Computer Operators 6 

Certificate Course in 
Computer and 

Graduate Degree 

(Placement will be 

decided by CE) 

i. 03 years‟ experience preferable working with 

Consultancy / Construction Company. 

11 Office Boy 6 8th Standard  i. Should have worked in some private firm.  

 

Note: The number of RCE, REE, SQE, EE, Supervisor etc. mentioned above are indicative only and actual 

numbers required are to be decided by the Mission Director, NHM. Also, if personnel at additional 

positions like Material Engineer, Quantity Survey or, etc. are required, the same may be done by the 

Mission Director, NHM, based on the size and nature of the assignment.  
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SECTION 3. TECHNICAL PROPOSAL STANDARD FORMS 
 
 

3A Technical Proposal submission form. 

3B Firm‟s references. 

3C Consultants Annual Turnover from Consultancy Services. 

3D Comments and suggestions on the Terms of Reference. 

3E Description of the methodology and work plan for performing the assignment.  

3F Team composition and task assignments. 

3G Format of Curriculum Vitae of proposed professional staff. 

3H Activity (work) schedule. 
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3A. TECHNICAL PROPOSAL SUBMISSION FORM (on letter head of the firm) 

To, 

The Mission Director,  

NHM, JAIPUR 

Sub: “Consultancy services for supervision and quality control of multiple construction work”   

    under NHM Rajasthan, Package – 2 

 

Sir/Madam, 

 

We, the undersigned, offer to provide the consulting services for “Consultancy Services for 

Supervision and Quality Control of Multiple Construction Works under NHM, Rajasthan, 

Package–2”, in accordance with your Request for Proposal dated 

…...............................(Date)…................ We are here by submitting our Proposal, which 

includes Technical Proposal and a Financial Proposal sealed under a separate envelope. 

If negotiations are held during the period of validity of the Proposal. we undertake to 

negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the 

modifications resulting from contract negotiations. We understand you are not bound to accept 

any Proposal you receive. 

 

We remain, 

 

Yours sincerely, 

 

 
Authorized Signatory 

Name and Title of Signatory: 

Name of Firm: Address: 
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3B. FIRM’S REFERENCES 

Relevant Services Carried out in the Last Five Years 

Which Best Illustrate Qualifications 

Using the format below, provide information on each reference assignment for which your firm/ entity, either 

individually as a corporate entity or as one of the major companies with in an association/ JV, was legally 

contracted. 
 

Assignment Name: Country with location: 

Assignment Period: Cost of Project (Construction) in INR: 

Name of Principal Employer: Address with Telephone No. & Fax No.: 

Actual Start 
(Date/ Month/ Year) 

Actual 
Completion 
(Date/ Month/ 

Year) 

Value of Consultancy Services Received 

(In INR): 

No. of Staff Provided by the Firm: No. of Staff Months Provided by the Firm: 

Name of Association Firm (s) if any: Address with Telephone No.& Fax No of 

the Association Firm.: 

No. of Professional Staff provided by 

Associated Firm(s) 

No. of Staff Months Provided by the 

Associated Firm: 

Approx.  Value of Services given by the 

Consultant (In INR): 

Approx Value of Services given by the 

Associated Firm (In INR): 

Name of Senior Staff (Project Director/ Coordinator, Team Leader, etc.) of the consultant involved 

and functions performed: 

Narrative Description of Project: 

Description of Actual Services Provided by the consultant‟s Staff: 

 
 

 
 

Signature of Authorized Representative 

(Certificate from Principal Employer regarding 

experience should be furnished)
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3C. CONSULTANTS ANNUAL TURN OVER 

ANNUAL TURNOVERD AT A FOR THE PRECEDING 3 FINANCIAL YEARS 

Year Amount (in INR) 

2020-21  

2021-22  

2022-23  

Average  

 

Note: In support of the Annual Turnover, copy of the Turnover Certificated duly certified by a 

Statutory Auditor/ charted accountant must be enclosed. 

 

 

 

 
Signature of Authorized Representative 
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3D. COMMENTS AND SUGGESTIONS ON THE TERMS OF REFERENCE 
 

On the Terms of Reference 
 

1. 

2. 

3. 

4. 

5. 

 

 

CONSULTING FIRM’s NAME:
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3E. DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR PERFORMING 

THE ASSIGNMENT 
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3F. Team Composition and task assignments  

 

S. 
No. 

Name of 
Division 

Present Site 
Location 

 (Unit/ Districts) 

Team 
Leader 

Resident 
Civil 

Engineer 

Resident 
Elect. 

Engineer 

Structure 
Design 

Engineer 
Architect 

Package 2 

1 

Kota, 
Chittorgarh, 
Banswara, 

Sawai 
Madhopur, 
Bharatpur, 
 Part Jaipur 

Kota 1 1 1 1 1 

2 Baran           

3 Jhalawar           

4 Chittorgarh           

5 Rajsamand           

6 Banswara   1       

7 Dungarpur           

8 Pratapgarh           

9 Tonk           

10 Sawai Madhopur           

11 Bundi           

12 Bharatpur   1       

13 Dholpur           

14 Karauli           

    Total 1 3 1 1 1 

 
 

S. 
No. 

Name of 
Division 

Present Site 
Location 

 (Unit/ Districts) 

Site cum 
Quality 

Engineer 
(Civil) 

Site cum 
Quality 

Engineer 
(Elect.) 

Assistant 
Quantity 
Surveyor 

(Civil) 

Assistant 
Quantity 
Surveyor 
(Elect.) 

Supervisor 
(Civil) 

Supervisor 
(Elect.) 

CAD 
Operator 

Computer 
Operator* 

Office 
Boy* 

Package 2                   

1 

Kota, 
Chittorgar, 
Banswara, 

Sawai 
Madhopur, 
Bharatpur, 
Part Jaipur 

Kota   1 1 1 

18 6 

1 2 4 

2 Baran 1             

3 Jhalawar 1             

4 Chittorgarh 1         1 1 

5 Rajsamand 1             

6 Banswara 1 1       1 1 

7 Dungarpur               

8 Pratapgarh 1             

9 Tonk               

10 
Sawai 

Madhopur 
1         1   

11 Bundi               

12 Bharatpur 1 1       1   

13 Dholpur               

14 Karauli 1             

    Total 9 3 1 1 18 6 1 6 6 
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3G. FORMAT OF CURRICULUMVITAE (CV)*FOR PROPOSED PROFESSIONAL STAFF 

Proposed Position:  

Name of Firm:  

Name of Staff:  

Professional Qualification:  

Date of Birth:  

Nationality:  

Years with Current Firm/ Entity:  

Membership in Professional Societies:  

 
 

Detailed Tasks Assigned - 

 
 

Key Qualifications: 
(Give an outline of staff member‟s experience and training most pertinent to tasks an assignment. 

Describe degree of responsibility held by staff member on relevant previous assignments and give 

dates and locations. Use about half a page). 

Education 
(Summarize college/university and other specialized education of staff member, giving names of 

schools, dates attended, proof of degrees obtained and documentary evidence of age proof) 

 
 

Employment Record 

(Starting with present position, list in reverse order every employment held). List all positions held 

by staff member since graduation, giving dates, names of employing organizations, titles of 

positions held, source of funding (World Bank, ADB, JBIC, UN etc.) for the projects handled, 

types of activities performed and client reference, where appropriate.) 

Languages: 
(For each language indicate proficiency–excellent, good fair or poor, in speaking reading and 

writing)
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SUMMARY OF THE CV 
 
(Furnish a summary of the above CV. The information in the summary shall be precise and accurate. The 

information in the summary will have bearing on the evaluation of the CV).  

 
Education: 

i) Field of Diploma /Graduation and year 

ii) Field of Graduation/ Post graduation and year 

iii) Any other specific qualification 

 
Experience 
Total experience in Building Project: Yrs. 

Responsibilities held: 

 
 

Undertaking: 
 

I, the undersigned certify that to the best of my knowledge and belief, these data correctly describe 

me, my qualifications, and my experience. Further I certify that I am available for the assignment 

and shall be willing to work for the client for the entire duration of the position. I have also not left 

any ongoing project of the client without its approval and have not been debarred by the client in 

past. 

 
Date (Day/ Month/ Year):_______________ 

 

 

 

 

Signature of staff member            Signature of Authorized representative of the Firm 

 

 

Full name of staff member            Full name of authorized representative 

 
 

 

 

Note: CVs should be originally signed in blue ink on each page by both the proposed 

professional staff and the authorized representative of the firm along with the proof of age 

and qualification. Key information should include number of years working for the firm/ 

entity, and degree of responsibility held in various assignments. Photo copy or unsigned 

CV shall not be considered. 

 

S.No. 

 

Position Held 

Period 
 

Assignment period From To 
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3H. ACTIVITY (WORK) SCHEDULE 

 

Reports (for each Work 

contract package) 
Frequency 

1.Monthly Progress report Every month 

By 10
th 

of following Month (3copies) 

2.Quarterly Progress Report Every Quarter 

By 10
th 

day of April, July, October and January  

(3copies) 

3. Quality Assurance Plan At Commencement time (3 copies) 

4.Supervision Manual At commencement time(3copies) 

5.Completion report On completion of construction (3copies) 
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SECTION 4. FINANCIAL PROPOSAL STANDARD FORMS 

 

4A Financial Proposal submission form. 

4B Summary of Cost 

4C Breakdown of Remuneration (Key Experts and Non-Key Experts) 

4D Breakdown of Reimbursable Expenses 

4E Appendix: Note for Preparation of Financial Proposal 
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4A FINANCIAL PROPOSAL SUBMISSION FORM (On letter head of the firm) 

 

(Location, Date) 

To, 

Mission Director, NHM, Jaipur 
 

Subject: Financial Proposal for “Consultancy services for supervision and Quality control for Construction 
of Multiple construction Works, under NHM Rajasthan, Package - 2” 

Sir/Madam, 

We, the under signed offer to provide the services for Consultancy services for supervision and Quality 

control for Construction of Multiple construction Works, under NHM Rajasthan, Package - 2 in 

accordance with your Request for Proposal dated………...  (Date) ……..…. and our proposal (technical 

& financial). 

 

 

Our financial proposal shall be binding upon us subject to the modifications resulting from contract negotiations, 

upto expiration of the validity period of the Proposal. 

We undertake that in competing for (and, if the award is made to us, in executing) the above contract, we will 

strictly observe the laws against fraud and corruption in force in India namely“ Prevention of Corruption 

Act1988”.No commission or gratuity of any kind is included in the proposal as it is not allowed.  

We understand that you are not bound to accept any Proposal you receive. 

 

 

 
 

 

 

 

Yours sincerely, 

Signature Authorized Person  

Name and Title of Signatory: 

Name & address of Firm:
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4B SUMMARY OF COST 

 

S. No. Particular Form Amount in  
Crs. 

Amount 
in words 

1 Remuneration 4C   

2 Reimbursable Expenses 4D   

3 

Contingencies fixed sum 

during entire contract 

period   

 500000 Five lakhs 

 Total    

  

Note – GST will be paid extra as per applicable. Proof of GST deposit with Govt.  

                      shall be submitted with NHM.  

This includes the cost of Transportation. 
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 4C BREAKDOWN OF REMUNARATION  

(Key Experts and Non-Key Experts) 
 

1. Remuneration of Professional Staff for each Package should be submitted in the below prescribed 

format for further consideration:  
 

S. 

No. 
Name of Staff Position 

Rate per 

month  

 (in Rupees) 

Proposed 

Nos 

Proposed 

Man 

Month 

Total 

Amount 

 (in Rupees) 

A. Key Expert (s) 

1   Team Leader 
 

1 30 
 

2   Resident Civil Engineer 
 

3 90 
 

3   Resident Electrical Engineer 
 

1 30 
 

    Sub Total (A)       
 

B. Non-Key Expert (s) 

1   Structure Design Engineer 
 

1 15 
 

2   Architect 
 

1 15 
 

3   Site cum Quality Engineer (Civil) 
 

9 270 
 

4   Site cum Quality Engineer (Elect.) 
 

3 90 
 

5   Assistant Quantity Surveyor (Civil) 
 

1 30 
 

6   Assistant Quantity Surveyor (Elect) 
 

1 30 
 

7   Supervisor (Civil) 
 

18 540 
 

8   Supervisor (Elect.) 
 

6 180 
 

    Sub Total (B)       
 

C. Support Staff 

1   CAD Operator 
 

1 30 
 

2   Computer Operator 
 

6 180 
 

3   Office Boy 
 

6 180 
 

    Sub Total (C)       
 

D. Vehicle 

1   Innova / Scorpio or equivalent for 3500 KM 
 

2 60 
 

2   Desire or equivalent 3500 KM 
 

8 240 
 

3   

Office Expenses, rental maintenance. 

Operation including facilities for consultant 

staff i.e. furniture, AC/ Fan/ Cooler, 

computers, software etc.) with Computers 

and requisite for projects management 

including electricity and water charges per 

month 

 
1 30 

 

4   

Office supplies utilities, communication, 

networking, fax including reporting and 

other presentation cost 
 

1 30 
 

5   

Visit to Jaipur/ SE office for review and 

management meeting per month by Key 

professional only 
 

1 30 
 

6   Contingency Lump sum @500000 
 

- - 
 

    Sub Total (D) 
 

    
 

    Grand Total ((A) + (B) + (C) + (D))       
 

Note : - Consultant will hire accommodation and arrange transportation of support staff, and supervisor travels.   

             One RE (Civil) + RE (Elect.) office will be clubbed with TL office, the minimum area for TL office is 1500 Sqft. And  

             minimum area of RE  

             office is 1000 Sqft. 
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4D BREAKDOWN OF REIMBURSABLE EXPENSES 

 

1. Transportation (Fixed rate on rental basis) 

The Consultant shall provide vehicle to the client and use of consultant which shall include the cost 

for rental, drivers, operation, maintenance, repairs, insurance, etc. throughout the course of the 

engagement for approx. 3500 km/month run 

S. 

No. 
Description of Vehicles 

Qty. 

Total 

Rate/ 

Vehicle/ 

Month (Rs.) 

Amount (Rs.) 
(No. of  

vehicle-month) 

1 Innova or equivalent 2*30 60   

2 
Swift Desire/ Etios or 

equivalent 
8*30 240   

Total (1)     

 

2. Office Rent, Supplies, Utilities, Communication etc.   
 

S. No. Item Description  Months 
Rate per 

month 
Amount 

1  Office  

Office including Rental, maintenance, operation 

including cost of facilities for consultant staff i.e. 

furniture, AC/ Fan/ Cooler, computers, etc.) with 

Computers and requisite software for projects 

management and designing including electricity and 

water charges per month (1 TL + 1 RE (Civil) + 1 RE 

(Elect) office combine and 2 RE offices at specified 

locations) 

30 
  

2 

Report printing 

and office 

operation   

Office supplies utilities, communication, networking, 
fax including reports as provided in description of 

services and other presentation etc. including all costs 

(1 TL + 1 RE (Civil) + 1 RE (Elect) at TL office and 2 

RE offices at specified locations) 

30 
  

3  Site visit  
Visit to Jaipur/ SE office for review and management 

meeting per month by Key professional only 
30 

  

Total (2)    
 

3. Contingency 

1 Contingency provision Lump sum for contact duration   - 500000.00 

 Total (3) 
 

  

 

 Grand Total – 1+2+3 
 

  
 

Note: - A fix amount of Rs. 500000.00 shall be included in financial proposals. The provision of 

contingency shall be operated with the specific approval from the competent authority/ MD 

NHM. 
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APPENDIX 

NOTE FOR PREPARATION OF FINANCIAL PROPOSAL 

1 Form FIN- 4A Financial Proposal Submission Form shall be filled as per the instructions provided 

in the Form. 

2 Form FIN-4B Summary of Costs: Form FIN-2 provides a summary of the elements of estimated 
costs for implementation of the proposed Consultant services. 

3 Form FIN-4 C Remuneration 

(i) The purpose of Form FIN-4C is to identify the monthly billing rates for each Personnel to be 
fielded by the Consultant as part of its proposed team of experts for each package. FIN-4C 

should be submitted separately for each package. 

(ii) Consultant will be working for six days in a week except second Saturday. However due to 
requirement of the project the consultants may require to work on the holidays for which no 

over time will be paid. Consultant will leave head quarter with the permission of Team 

Leader. Consultants will be eligible for holidays as per National Instrument Act as agreed by 

NHM on yearly basis. 

(iii) Working Hours: Office working hours would be in such a manner that 8 working hours is 

available in a day; preferably office timings may be kept from 9.00 AM to 6.00 PM & lunch 

from 1.00 to 2.00 PM. No overtime will be paid in case of work required to be done beyond 
the office time for project performance and as mentioned in the special condition of contract.  

Attendance: Team leader will ensure that proper attendance register system of Consultants staff is 
maintained at office. Visit to other project towns by the personnel will be marked in the register on 
daily basis. 

4 Form FIN-4D–Reimbursable Expenses 

The purpose of Form FIN-4D is to identify all reimbursable expenditures in local currencies considered by 

the Consultant necessary to carry out the assignment. 

For the sake of clarity, the payment for all reimbursable expenses will be paid as per unit rate given in the 

agreement and the Consultant is not required to submit any supporting vouchers or proof of payment for 

these items. The quantities will be certified by the Team Leader. 

(i) Transportation 

(ii) Office Supplies, utilities and Communication 

Note:- 

All necessary office equipment and furniture like computer hardware, printers, software’s, 
Networking devices, maintenance & up-gradation of the system, fax machines, EPABX, photocopier, 

ACs, chairs, tables etc. as applicable under project shall be arranged by the consulting firm. 
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SECTION 5. TERMS OF REFERENCE (TOR) 
 

1. OBJECTIVE OF THE ASSIGNMENT:  
 

The objectives of the engaging external consulting agency is to ensure timely completion and handover of all 

the construction works with due regards to quality, safety and environment practices to the end client 
Central/State Government in accordance with the latest IS provisions. 

2. LOCATION AND DESCRIPTION OF THE PROJECT: 

NHM has grouped, and packaged projects based on the location and value, the selected agency shall provide 

project supervision and quality control services for each of the following packages as per below table: 

Package-2  (Zone - Jaipur- II) 

S. No. Division Total Nos Amount (in lacs) 

1 Banswara 114 18898.00 

2 Bharatpur 68 34093.00 

3 Chittorgarh 28 21610.00 

4 Jaipur-I 48 14670.17 

5 Kota 38 14102.00 

6 Sawai Madhopur 40 12160.00 

  Total 336 115533.17 
 

Table 1: Package wise list of projects and their cost of construction 

3. BROAD SCOPE OF SERVICES: 

The selected agency shall comprehensively supervise all the works and activities carried out by the 
Contractor(s) as “Engineer‟s Representative” under the respective project in a manner that would ensure: 

1. Total compliance of technical specifications during execution of works and various other 

requirements contained in the respective contracts by the Contractor(s) 

2. Ensure high standards of quality assurance system is developed and followed as per the respective 

prevailing National Codes and Standards in the Consultancy as well as the works and activities of 

the Contractor(s) 

3. Documentation and periodic reporting to NHM of the Projects(s) progress and compliances/ non-

compliances including quality inspections and ATR, safety measures adopted, material 

management, etc. by the Contractor(s) 

4. Coordination among the client and contractor(s), consultants, and local bodies for resolution of 

bottleneck(s) 

5. Conducting bi-weekly meeting with concerned Project Directors and Contractors, and regularly 

sharing the meeting minutes for the same with NHM. 

4. DETAILED SCOPE OF WORKS 

The agency‟s main responsibility is to ensure execution of work with due controls for safety, quality control, 

cost control, time control and project progress monitoring. The Services to be performed by the agency shall 
include but not be limited to those described hereunder. 

1. The selected agency shall set up framework of quality assurance plan (if not already in place) 

consisting of model documents on management procedures for managing construction, design, 

quality, safety, environment, reporting, project schedule, etc. as per the respective prevailing 



 

 

44  

National Codes and Standards. These model documents would form the basis for monitoring 

project status on periodic basis. 

2. The agency shall suggest and ensure the contractor(s) prepare and follow approved Method 

Statement(s) and Work Procedure(s) for execution of any works. 

3. The agency shall develop formats for inspection and testing procedures for quality control at site 

and record keeping including model documents for key aspects of the Project(s).  

4. Through proper coordination with the Contractor(s) and monitoring of site work the agency shall 

ensure that the Contractor(s) do not carry out any work without approved working drawings and 

agreed procedures, method statements, work procedures and inspection and testing procedures.  

5. The agency shall carry out periodic progress review and suggest correction actions for arresting 

slippages in monthly progress report indicating the critical activities. The agency shall also 

review and comment on the Project Programs submitted by the Contractor(s) and ensure 

compliance of such comments in the revision thereof. It shall also carry out periodic reviews of 

the Contractor(s)‟s resources vis-a-vis Project Program and ensure that the Contractor(s) 

mobilizes additional resources to meet the Program requirements.  

6. The agency shall ensure compliance of all rules of Indian Building Codes and Standards related 

to the execution of the Project(s). 

7. The agency shall carry out scheduled inspections of work sites and issue site instructions and 

assist NHM to issue and resolution of non-conformance notices to the Contractor(s) after 

identification of defects or non-conformance to specifications, method statements or to any other 

requirement in the Contract identified by NHM, Raj. It shall also monitor that the Contractor(s)‟s 

own quality inspection teams carry out similar regular inspections and raising site instructions 

and non-conformances. 

8. The agency shall assist the client to verify the measurements in the presence of the Contractor(s) 

with the actual work done at site to the conformance of respective contracts. 

9. The agency shall monitor and ensure that the Contractor(s) mobilize adequate and suitable 

workers, sub-contractors, materials and construction equipment‟s for carrying out works as per 

the approved Project Program. 

10. The agency shall monitor and ensure that the Contractor(s) carry out construction in compliance 

of environmental standards, safety of the works, safety of road traffic, safety of personnel/ public, 

and safety of construction equipment(s) complying environmental and safety standards laid down 

in the Contract(s) and quality assurance documents. 

11. The agency shall monitor and ensure that every incident at the work site is reported and recorded 

and that the Contractor takes corrective and preventive measures for avoiding their recurrence. 

Further it shall also inspect and report unsafe and inferior practices at the work site through 

control documents and ensure that the Contractor(s) takes corrective and preventive measures to 

improve the practices to avoid accidents. 

12. The agency shall review, quantify, comment and submit its recommendations to NHM on claims 

of items and variations by the Contractor(s), if any. It is the duty of the Consultant to keep a tag 

on variation in quantities in work contracts and raise alarm sufficiently in advance to enable 

NHM take necessary corrective action. 

13. The agency shall inspect and approve materials received at site for use in permanent works and 

ensure that quality of such materials is in accordance with the contractual specifications in 

confirmation and consent of NHM. 
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14. During the course of execution of the Project(s) the agency shall suggest modifications in the 

Contractor(s)‟s work program, procedures, method statements; material sources etc. and ensure 

that they are compiled by the Contractor(s) in accordance with the Contract(s). 

15. The agency shall prepare and present monthly progress reports to the client, containing 

description of ongoing, completed, and delayed project activities illustrated by bar charts, 

comments on the Contractor(s) progress report and progress/ completion photographs. 

16. The agency shall inspect, measure, record and approve setting out and other such intermediate 

stages of work which is about to be covered or put out of view before permanent work is placed 

thereon so as to enable the Contractor(s) to proceed with the work at site without causing any 

delay and at the same time with proper checks and records before a work gets hidden.  

17. The agency shall check and review concrete mix design, temporary works design, drawings, and 

such other construction related proposals from the Contractor(s) and submit comments for 

consideration of approval by the client. The Consultant has to inform the client in advance 

regarding any modification from GFC drawing issued to site in case of site constraint(s) (along 

with the cost and time impact on the project) and coordinate with project architect in the process 

of approval. RSR approval to various plans, design, documents, drawings, etc. shall be made 

available to the Contractor(s) through the Consultant. 

18. The agency shall witness, verify, analyze and check the laboratory and field tests carried out by 

the Contractor(s) and carry out independent tests if felt necessary. And will maintain complete 

quality control records as per NHM norms. 

19. The agency shall assist and advise the client in taking appropriate and timely actions for ensuring 

fulfillment of the Contractual obligations by the Contractor(s) and successful completion of 

Project(s) in time. 

20. The agency shall maintain records, test data; details of variations, correspondence and diaries in 

the formats specified/ approved by the client and shall submit them from time to time as per 

requirement. 

21. The agency shall assist the client in meetings with the Contractor(s) and co- ordination work with 

different agencies and hold meetings for proper and timely implementation of the works. 

22. The agency shall check, compile and ensure completion drawings and as built drawings through 

the Contractor(s) and submit them to the client.  

23. The agency shall carry out any other assignment given by the client toward fulfillment of the 

Objective of the consultancy and which are restricted to such Services as are necessary for 

fulfilling the obligations of the Engineer. 

24. The agency shall ensure that advance action is taken by the contractor to make suitable provisions 

for inserts during construction of civil works for various services like electricity, air conditioning, 

water supply, sewage system ventilation etc. 

5. TIMING OF SERVICES 

The agency shall be engaged for a time period of 30 month still the completion of projects mentioned as 

per table 1. However, in the event of delay in the completion of the Project not attributable to the 

agency, NHM may grant such extension of time as in his opinion is reasonable having regard to the 

extension of time granted to the Contractor(s) from time to time. In case of any extension of time, with 

or without damages, the selected agency shall complete the Services in all respect within such extended 

time. After completion of the project the consultancy services shall be continued upto the defect 

liability period of the project as per discretion of the client. 
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6. STAFFING 

The selected agency is required to deploy the following personnel for the indicated duration. The duration 

given is indicative and subject to variation by agreement between the Consultant and NHM. The team 

composition for the entire project is indicated as below: 
 

Consultants Team Composition and Staffing Schedule 

S. No. Name of Post Number Duration in month 

1 
Team Leader  

(Age Limit: Maximum – 65 years) 
1 30 

2 
Resident Civil Engineer 

 (Age Limit: Maximum – 65 years) 
3 30 

3 
Resident Electrical Engineer 

 (Age Limit: Maximum – 65 years) 
1 30 

4 Structure Design Engineer 1 15 

5 Architect 1 15 

6 
Site cum Quality Engineer (Civil) 

(Age Limit: Maximum – 60 years) 
9 30 

7 
Site cum Quality Engineer (Elect.) 

 (Age Limit:  Maximum – 60 years) 
3 30 

8 
Assistant Quantity Surveyor (Civil) 

(Age Limit: Maximum – 60 years) 
1 30 

9 
Assistant Quantity Surveyor (Electrical) 

(Age Limit: Maximum – 60 years) 
1 30 

10 Supervisor (Civil) 18 30 

11 Supervisor (Elect.) 6 30 

12 CAD Operators 1 30 

13 Computer Operators 6 30 

14 Office Boy 6 30 

Note: 

 

1. The agency should deploy such manpower within 15 days of request from NHM failing which penal actions may 

be taken by NHM. 

2. Selected agency shall ensure that staff shall always be available and shall plan the deployment of the staff within 

15 days from the approval of the required personnel by NHM. 

3. The staff deployment proposed is for Building projects in execution phase. The staff deployment may be amended 

(increased / decreased) based on changes as per the requirement and discretion of NHM. 

4. The duration of the assignment shall be for 30 months which may be extended on the discretion of NHM further 

for 12 months on mutual agreement subject to satisfactory performance. 

 

7. DEFICIENCY OF SERVICES 

Deficiencies in the services on part of supervision Consultants may attract penal provisions in the form 

of fines, by the client. In case of delay attributed to supervision Consultants penalty @ Rs. 5000/- per 
day per site will be imposed up to a maximum amount of 10% of contract price and/or debarment etc 
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Sample deficiencies include but are not limited to the following: 

a) Not acting impartially or acting in collusion with contractor in a ward of variation, use of 

incorrect material, etc. 
b) Not keeping proper records regarding quality control, inspection, rejection/ rectification of work 

etc. 

c) Failure to give proper and timely information to client/ contract or to enable correction during 
execution, delay in / withholding approvals etc. 

d) Refusing to give reasons for decisions when called for by the client. 

e) Not being fully conversant with manuals, specifications, standards, client's/ Ministry's 

guidelines and requirement of the project to be followed during construction. 
f) Not exercising required scrutiny/ non approval of temporary stretch/works. 

g) Lack of proper coordination with contractors and Project Manager/ client's representative to 

ensure smooth implementation of projects. 
h) Delay in mobilization of required staff at any stage of the contract. 

i) Indulging in corrupt, fraudulent, coercive, or collusive practices. 
 

8. DEPLOYMENT OF PERSONNEL:  

Agency shall be required to empanel personnel in advance for the services as it may deem necessary as 

per the implementation plans of projects. The selected agency shall submit CVs of personnel proposed to 

be deployed within 15 (Fifteen) days of written intimation issued by NHM. The qualifications and 

experience of personnel shall conform to the qualifications and experience set out in this TOR.  

The age of Team Leader shall not exceed 60 (Sixty) years and should not exceed 60 (Sixty) 55 years for 

the other members of the team. However, the maximum age can be relaxed by NHM in case of 

exceptionally deserving candidate. NHM shall conduct interview of each personnel prior to deployment 

for approval.  

All the cost related to the interview shall be borne by the Consultant. If the personnel are found suitable, a 

written approval shall be issued by NHM If any personnel are found to be unsuitable, then NHM shall 

request the consultant to submit other CVs and the same procedure of approval shall follow.   

The personnel approved by NHM shall be deployed by the Consultant within 15 (Fifteen) days of written 

intimation issued by the client. 

 

9. REPLACEMENT:  

1. Should it become necessary due to unavoidable circumstance to replace personnel of the team 
specified by name the consultant would forthwith provide a replacement acceptable to the NHM with 

comparable or better qualifications and an interview shall be conducted by NHM with no extra cost 

with that replaced personal. 

2. The personal shall only be engaged after approval of NHM. If the person replaced is, at the time of 

replacement, in the field, the consultant shall bear the travel and other related costs arising out of or 

incidental to the replacement. The rate of remuneration allowable for such replacement shall be at 10% 
reduced rate as agreed between the NHM and the consultant for the person being replaced.  

3. In the event that any of the personnel is found by the NHM to be incompetent, or guilty of 

misbehavior or incapable in discharging the assigned responsibilities satisfactorily, the client may 

instruct by giving a notice of 7 (Seven) days to the consultant, at the expense of the consultant, to 

forthwith provide a replacement with suitable qualifications and experience acceptable to the NHM. 

4. The decision of NHM in such event shall be final and binding on the consultant.  
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10.  DEPLOYMENT SCHEDULE: 

The number of positions and duration of deployment of personnel shall be decided and reviewed and 

adjusted from time to time by NHM in consultation with the consultant, as may be appropriate for 

efficient performance of services provided. The consultant shall make adjustment, effective in the 

deployment schedule, without delay. 

11.  INFRASTRUCTURE AND OFFICE SETUP:  

1. NHM shall provide built up office space near the project sites free of charge along with electricity and 

water supply.  

2. The Consultant should engage adequate number of necessary office attendants, data entry operators 

and support staff for the smooth execution of the work. No additional payment shall be made for this 

purpose.  

3. The Consultant, at its own cost procure install, operate, maintain office equipment such as computers, 

printers & scanners, Fax machine, UPS and other peripherals and all consumables as required for 

efficient discharge of duties.  

4. The Consultant shall procure and keep it activated, internet connection, telephone connections and 

mobile cell phones for the team members during the project period.  

5. The consultant shall operate and maintain at its own cost required number of vehicles for the use of its 

members during the project period. A total of 15 vehicles (1 each with team leader and Resident 

engineer) shall be available with the team for the entire duration of the project for carrying our smooth 

execution of the work. 
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SECTION 6: DRAFT FORM OF CONTRACT 
 
 

 

 
 

CONTRACT FOR CONSULTANT’S SERVICES 

 

 

 

 

 

 

Between 

 

 

 
 

MISSION DIRECTOR 

NHM, JAIPUR 
 

 

(Name of Client) 

 

 

 

 

 

And 
 

 

 

 

 

 

 

 
(Name of Consultant) 

 

 
 

Dated: ................................... 

 
 

#This is a draft Contract for Consultancy Services. In case of any ambiguity, the provisions of TOR 
/RFP will prevail while framing the Contract Agreement. 
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1. FORM OF CONTRACT 
 
 

This CONTRACT (here in after called the “Contract”) is made the _______day of the Month of ______, 202 

between, on the one hand  _(here in after Called the “Client) 

and ,on the other hand, (here in after called the “Consultants”). 

 

 

 

 

 

 
WHERE AS 

(a) The Client has requested the Consultants to provide “Consultancy services for supervision and 

quality control of multiple construction works under NHM Rajasthan, Package-2” as 

defined in the General Conditions of Contract attached to this Contract (here in after called the 

“Services”); 

(b) The Consultants, having represented to the Client that they have the required professional skills, 

personnel and technical resources, have agreed to provide the Services on the terms and 

conditions set forth in this Contract; 

NOW THEREFORE the parties here to here by agree as follows: 

1. The following documents attached hereto shall be deemed to form an integral part of this Contract: 

(a) Letter of acceptance (LoA); 

(b) Addendum/Corrigendum; 

(c) RFP Document; 

(d) Technical Submissions. 

(e) Financial Submissions. 

(f) Copy of Performance Bank Guarantee. 

2. The mutual rights and obligations of the Client and the Consultants shall be asset for thin the 

Contract; in particular 

(a) The Consultants shall carry out the Services in accordance with the provisions of the 

Contract; and 

(b) The Client shall make payments to the Consultants in accordance with the Provisions of the 

Contract. 

IN WITNESS WHERE OF, the Parties here to have caused this Contract to be signed in their respective names as of 

the day and year first above written. 

[Note*:If the Consultants consist of more than one entity, the above should be partially 

amended to read as follows: 

“…(herein after called the “Client”) and, on  the other hand, a joint venture consisting of the following 

entities, each of which will be jointly severally liable to the Client for all the Consultants’ obligations 

under this Contract, namely,and (herein after called “Consultants”)] 
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Authorized Signatory For and on behalf of the 

Mission Director, NHM, JAIPUR 

 

 

(…………………….) 
Chief Engineer, NHM, JAIPUR 

 

Authorized Signatory For and on behalf of 

 

M/s………………………. 

 

 
 

(……………………) 

Authorized Signatory 

Witness 

 
 

 

1.Signature Name 

Witness 

 
 

 

2.Signature Name 
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SECTION 7: GENERAL CONDITIONS OF CONTRACT 

ARTICLE-1: DEFINITIONS & INTER PRETATIONS 

In this Document, as hereunder defined, the following terms and expressions shall have the meaning hereby 

assigned to them except where the context otherwise requires: 

"AGREEMENT" means the 'Agreement' concluded on 'non-judicial stamp paper' of 'Rajasthan State', between 

'EMPLOYER' and the 'Consultant 'for services as per this RFP Document.  

Employer means the Mission Director, NHM, JAIPUR. 

"EMPLOYER’S REPRESENTATIVE" means the person appointed or authorized from time to time by 

Mission Director, NHM, JAIPUR for execution of the Contract. 

"CONSULTANT'S REPRESENTATIVE" means the person appointed from time to time by CONSULTANT 

for execution of the Contract. 

"ENGINEER-IN-CHARGE"/"EXECUTIVE-IN-CHARGE” shall mean the person designated from time to time 

by EMPLOYER and shall include those who are expressly authorized by him to act for and on his behalf for 

operation of the Contract. 

"SIGN-OFF" means a recorded statement for completion of a milestone /major activity by Consultant as 

envisaged in this document and accepted by EMPLOYER. 

"CONTRACT" shall mean the "Agreement" and all attached exhibits and documents referred to therein and all 

terms and conditions thereof, together with any subsequent modifications there to. 

"SERVICES" mean the duties to be performed and the services to be rendered by the Consultant according to the 

terms and conditions of the Contract. 

"HEADINGS" the headings appearing herein are for convenience only and shall not be taken in consideration in 

the interpretation or construction of the Contract. 

"SINGULAR & PLURAL WORDS" importing the 'singular' only also include the 'plural' and vice-versa, 

wherever the context so requires. 

ARTICLE-2: PERFORMANCE OF DUTIES & SERVICES BY CONSULTANT 

Consultant shall perform its services in full accordance with the terms and conditions of the Contract and any 

applicable local laws and regulations, and shall exercise all reasonable professional skills, care and diligence in 

discharge of said work. Consultant shall in all professional matters act as a faithful advisor to EMPLOYER and will 

provide all the expert commercial/technical advice and skills which are normally required for the class of services 

for which it is engaged. Consultant, its staffs, employees shall carry out all its responsibilities in accordance with 

the best professional standards. 

Consultant shall prepare and submit the documents /reports, etc. in duet me and in accordance with the Bid  

conditions. 

Consultant will maintain for the performance of the Contract, personnel as determined to be responsible for carry in 

gout this job and such persons shall not be replaced or substituted without written approval of EMPLOYER. 

 

ARTICLE-3: EMPLOYER'S REPRESENTATIVE 

EMPLOYER shall nominate its representative(s) who shall been titled to act on behalf of EMPLOYER with 

respect to any decision it is empowered to make. The bill / invoice of Consultant will be certified for payment by 

such representatives. 
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ARTICLE-4:  CONSULTANT’S REPRESENTATIVE 

Consultant shall nominate a qualified and experienced person as its representative who will be the contact person 

between EMPLOYER and Consultant for the performance of the Contract. This nomination shall be done within 

„ten [10] days' after the coming into force of the Contract. Consultant shall notify EMPLOYER in writing prior to 

the appointment of a new representative. Consultant's representative may be replaced only with Employer's 

consent after getting approved his CV's from EMPLOYER. EMPLOYER shall be at liberty to object to any 

nomination and to require the Consultant to remove any Consultant‟s representative for good causes. Consultant 

shall replace immediately such person by a competent substitute at no extra cost to EMPLOYER.  

Consultant's representative shall be entitled to act on behalf of the Consultant with respect to any decisions to be 

made under the Contract. 

ARTICLE-5: PAYMENT TERMS 

Monthly PMC Manpower Charges: 

1. 80% (Eighty Percent) of Manpower Charges shall be paid on monthly basis for the project on submission of 

invoice in triplicate duly certified by the concerned Executive Engineer of NHM of the project in the manner 

mentioned against each item as under. 

a) Manpower Charges of Key Staff shall be released as per the actual no. of manpower deployed as per the 

NHM approved deployment plan and against attendance sheet submitted and approved from Project 

Director by consultant as per the project requirement for the Manpower deployed.  

b) Manpower Charges of Support Staff required to meet the scope of work shall be released as per the actual 

no. of manpower deployed against attendance sheet submitted by consultancy as per the project 

requirement for the Manpower deployed in consultation with the Project Director. 

2. Monthly payment will be made to the consultant on pro-rata basis based on actual availability of the vehicle for 

that particular month. 

3. A Yearly fixed charge for stationery and printing will be made to the consultant. 100% charges will be distributed 

in equal installments (8.33% of yearly charge) during the course of year, for the duration of the project. 

Note:   

i. The above payments shall be released by the end of the following month provided the invoice has been 

submitted by the consultancy within 5th of the following month duly certified by the concerned Project 

Director, NHM on satisfactory performance of the work and timely submission of deliverables mentioned 

in the Scope of Works.   

ii. For attendance for part of the calendar month the payment will be made in the ratio of no of days attended 

to the no of working days available in the month. 

Final Payment:   

4. Balance 20% (Twenty percent) of Manpower Charges for one complete package shall be paid subject to 

completion of all works, testing & commissioning, taking over, clearance certificate from project director 

that entire project is completed satisfactorily as envisaged under the scope of work. 

NHM shall not be responsible for providing any financial support except above mentioned fee. Any other 

expenditure like travelling, staying, communication, boarding and lodging etc. for the consulting team 

stationed at Project Site/other places shall have to be borne by the CSQC agency itself. 

In case of non-compliance of contract clauses and poor performance of the team, a penalty of up to 10% of 

the fee shall be levied on the CSQC agency. Penalty shall generally be levied for following, but not limited 

to these only, kind of poor performance/laxity: 

i. Deficiency in deployment of man power as per scope of work 

ii. Poor quality of work execution 

iii. Delay in submission of monthly RA bills 

iv. Delay in project execution/completion 

v. Non-compliance of different clauses of scope of work 
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ARTICLE-6: PERFORMANCE GUARANTEE: 

Consultant shall be required to submit acceptable Bank Guarantee for an amount equal to 5% (five percent) of 

the consultancy cost towards Performance Security before signing the agreement. The validity of the Bank 

Guarantee (s) shall cover entire duration of consultancy period + 60 days extra. The format of the Bank 

Guarantee (s) shall be got approved by the consultant from Employer. The Bank Guarantee(s) shall be released 

after satisfactory completion of the assignment + 60 days extra. 

ARTICLE-7: CONFIDENTIALITY: 

Consultant/EMPLOYER shall treat all matters in connection with the Contract as strictly confidential and 

undertakes not to disclose, in anyway, information, documents, technical data, experience and know-how given to 

him by EMPLOYER/Consultant without the prior written consent of the later.  

Consultant further undertakes to limit the access to confidential information to those of its employees, 

implementation-partners who reasonably require the same for the proper performance of the Contract provided 

however that Consultant shall ensure that each of them has been informed of the confidential nature of the 

confidentiality and non-disclosure provided for hereof. 

ARTICLE-8: TAXES & DUTIES 

Consultant shall pay any and all taxes, duties, levies, etc. which are payable in relation to the performance of 

the Contract. The quoted price shall be inclusive of all such taxes and duties [except Goods and Service Tax]. 

Goods and Service Tax shall be reimbursed as per actual. 

No variation in taxes and duties except GST shall be payable. Employer shall deduct 'Income Tax' at source at 

applicable rates. 

ARTICLE-9: RESOLUTION OF DISPUTES /ARBITRATION 

No dispute can be raised except before the Mission Director, NHM in writing giving full description and grounds 

of dispute. It is clarified that merely recording protest while accepting payment shall not be taken as raising dispute. 

No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 45 days of its 

first occurrence shall not be entertained and the Employer shall not be liable for claims arising out of such 

dispute. 

The Competent Authority shall decide the matter within 45 days. 

Appeal against the order of the Competent Authority can be preferred within 30 days to the Project Director, 

NHM. The Appellate Authority shall decide the dispute within 45 days. Appeal against the order of the 

Appellate Authority can be preferred before the Rajasthan Arbitration Tribunal constituted under Rajasthan 

Madhyastham Adhikaran Adhiniyam,1983. 

The Consultant shall have to continue its services with due diligence not withstanding pendency of a 

dispute before any authority or forum.  

ARTICLE-10: LEGAL CONSTRUCTION 

Subject to the provisions of this Article, the Contract shall be, in all respects, constructed and operated as an 

Indian Contract and in accordance with Indian Laws as in force for the time being and is subject to and 

referred to the Court of Law situated at Jaipur (RJ), India. 

ARTICLE - 11: SUSPENSION OF THE PERFORMANCE OF DUTIES AND SERVICES 

EMPLOYER may suspend, in whole or in part, the performance of services of consultant any time up on 

giving not less than a fifteen [15] days' notice. 

Upon notice of suspension, Consultant shall suspend immediately the services. 

Upon suspension of the performance of services, Consultant shall been titled to reimbursement of the costs 

related to services performed and not paid. 
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By fifteen [15] days' prior notice, EMPLOYER may request Consultant to resume the performance of the services, 

without any additional cost to EMPLOYER. 

If the suspension of the duties and services exceeds 'six [06] months', either party shall been titled to terminate 

Contract accordingtoArticle-16, hereafter. 

ARTICLE-12: ASSIGNMENT 

Consultant shall not have the right to assign or transfer the benefit and obligations of the Contract or any part 

thereof to a third party without the prior expressed approval in writing of EMPLOYER, which hit shall do at its 

discretion. However, in event of that, all legal / contractual obligations shall be binding on consultant only. 

ARTICLE-13: INDUSTRIAL & INTELLECTUAL PROPERTY 

In order to perform the services, Consultant must obtain at its sole account, the necessary assignments, permits 

and authorizations from the titleholder of the corresponding patents, models, trademarks, names or other 

protected rights and shall keep EMPLOYER harmless and indemnified from and against claims, proceedings, 

damages, costs and expenses [including but not limited to legal costs] for and/ or on account of in fragments of 

said patents ,models, trademarks ,names or other protected rights.  

All documents, report, information, data, etc. collected and prepared by consultant in connection with the scope 

of work submitted to EMPLOYER, will be the property of EMPLOYER 

Consultant shall not be entitled either directly or indirectly to make use of the documents, reports given by 

EMPLOYER for carrying out of any services with any third party. Consultant shall not, without the prior 

written consent of EMPLOYER, be entitled to publish studies or descriptive article with or without illustrations or 

data in respect of or in connection with the performance of services. 

ARTICLE-14: LIABILITIES 

Without prejudice to any express provision in the Contract, Consultant shall be solely responsible for any 

delay, lack of performance, breach of agreement or any default under this Contract.  

Consultant shall remain liable for any damages duet its gross negligence within the next 'twelve [12] months' 

after the issuance of the provisional acceptance certificate of the Contract. The amount of liability will be 

limited to 10% of the Contract value. 

Limitation of the Consultants' Liability towards the Client 
 

(a)  Except in case of gross negligence or willful misconduct on the part of the Consultants or on the part of 

any person or firm acting on behalf of the Consultants in carrying out the Services, the Consultants, 

with respect to damage caused by the Consultants to the Client's property, shall not be liable to the 

Client: 

 

i) for any indirect or consequential loss or damage; and 
 

 

ii) Consultant will maintain at its expenses; Professional Liability Insurance  including   coverage   for   

errors   and   omissions   caused   by Consultant‟s negligence in the performance of its duties under 

this agreement,  (A) For the amount not exceeding  total payments for Professional Fees and 
Reimbursable Expenditures made or expected to be made to the Consultants hereunder OR (B)   the   

proceeds,   the Consultants may be entitled to receive from any insurance maintained by the 

Consultants to cover such a liability, whichever of (A) or (B) is higher. 

iii) The policy should be issued only from an Insurance Company operating in India. 

iv) The policy must clearly indicate the limit of indemnity in terms of “Any One Accident” (AOA) and 

“Aggregate limit on the policy period” (AOP) and in no case should be for an amount less than 

stated in the contract. 
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v) If the Consultant enters into an agreement with Employer in a joint venture or „in association‟, the 

policy must be procured and provided to Employer by the joint venture/in association entity and 

not by the individual partners of the joint venture/association. 
 

vi) The contract may include a provision thereby the Consultant does not cancel the policy midterm 

without the consent of the Employer. The insurance company may provide an undertaking in this 

regard. 
 

(b)   This limitation of liability shall not affect the Consultants' liability, if any, for damage to Third Parties 

caused by the Consultants or any person or firm acting on behalf of the Consultants in carrying out 

the Services. 
 

(c)   Professional Liability Insurance may be accepted for initially one year which shall be extended 

annually for five years. PLI shall be uniformly taken for a period of five years. 
 

 The risks and the coverage shall be as follows 

(a)  Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 1988 in respect 

of motor vehicles operated in India by the Consultants or their Personnel or any Sub-consultants or 

their Personnel for the period of consultancy. 

(b)  Third Party liability insurance with a minimum coverage, of Rs. 10 lakhs throughout the period of 

consultancy. 

(c)  Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a minimum coverage 

equal to estimated remuneration and reimbursable. 

(d)  Employer's liability and workers' compensation insurance in respect of the Personnel of the 

Consultants and of any Sub-consultant, in accordance with the relevant provisions of the Applicable 

Law, as well as, with respect to such Personnel, any such life, health, accident, travel or other 

insurance as may be appropriate; and 

(e)  Insurance against loss of or damage to (i) equipment purchased in whole or in part with funds 

provided under this Contract, (ii) the Consultants' property used in the performance of the Services, 

and (iii) any documents prepared by the Consultants in the performance of the Services. 
 

ARTICLE - 15: TERMINATION OF CONTRACT (Termination for Default): 

EMPLOYER reserves its right to terminate/short close the Contract, without prejudice to any other remedy for 

breach of Contract, by giving one [01] months‟ notice if Consultant fails to perform any obligation(s) under the 

Contract, and if Consultant, does not cure his failure within a period of 'thirty [30] days' [or such longer period 

as EMPLOYER may authorize in writing] after receipt of the default notice from EMPLOYER. 

a) Termination for Insolvency: 
EMPLOYER may at any time terminate the Contract by giving written notice without compensation to 

Consultant, if Consultant becomes bankrupt or otherwise insolvent, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued or will accrue thereafter to 

EMPLOYER. 

b) Termination for Convenience: 
EMPLOYER may by written notice sent to Consultant, terminate the Contract, in whole or part, at any 

time for its convenience. However, the payment shall be released to the extent to which performance of 

work executed as determined by EMPLOYER till the date upon which such termination becomes 

effective. 
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ARTICLE-16: MODIFICATION 

Any modification of or addition to the Contract shall not be binding unless made in writing and agreed by both 

the parties. 

ARTICLE-17: CONTRACT AGREEMENT 

The notification of award along with 'Agreement' on non-judicial stamp paper [of Rajasthan State, only] of 

appropriate value as per proforma, within 'Twenty eight [28] days' from the date of receipt of "LOA", the cost 

of stamp-paper is to be borne by Consultant, and its enclosures shall constitute the Contract between the parties 

and supersedes all other prior agreements, arrangements and communications, whether oral or written, between 

the parties relating to the subject matter hereof. 

ARTICLE-18: FOR CEMAJEURE 

Shall mean and be limited to the following: 

(a) War/hostilities 

(b) Riots or Civil commotion 

(c) Earthquake, flood, tempest, lightening or other natural physical disasters 

(d) Restrictions imposed by the Government or other statutory bodies, which prevents or delays 

the execution of the Contract by Consultant 

Consultant shall advise EMPLOYER by a registered letter, duly certified by the local Chamber of Commerce or 

statutory authorities, the beginning and end of the above causes of delay within 'seven [07] days' of the occurrence 

and cessation of such Force Majeure conditions. In the event of delay lasting over' one month', if arising out of 

causes of Force Majeure, EMPLOYER reserves the right to cancel the Contract and the provisions governing 

termination stated under Article-16 shall apply. 

For delays arising out of Force Majeure, Consultant shall not claim extension in completion date for a period 

exceeding the period of delay attributable to the causes of Force Majeure and neither EMPLOYER nor 

Consultant shall be liable to pay extra costs provided it is mutually established that Force Majeure conditions 

did actually exist. 

Consultant shall categorically specify the extent of Force Majeure conditions prevalent in their works at the 

time of submitting their Bid and whether the same have been taken into consideration or not in their quotations. In 

the event of any force majeure cause, Consultant or the EMPLOYER shall not be liable for delays in 

performing their obligations under this order and the completion dates will be extended to consultant without 

being subject to price reduction for delayed completion, as stated elsewhere.  

ARTICLE-19: RECTIFICATION PERIOD 

All services shall be rendered strictly in accordance with the terms and conditions stated in the Contract. No 

deviation from such conditions shall be made without EMPLOYER's agreement in writing which must be 

obtained before any work against the order is commenced. All services rendered by consultant pursuant to the 

Contract are guaranteed to be of the best quality of their respective kinds. Consultant shall rectify at his own 

cost any mistake in assumption of any data in the study or use of wrong data or faulty study observed within' 

twelve [12] months' of the acceptance of his report and will submit the rectified report incorporating the changes 

wherever applicable within 'thirty [30] days' of observance of mistake. 

ARTICLE-20: SUB-CONTRACT 

Any sub- Contract to be made by the Consultant relating to the services shall be made only to such extent and 

with such duly qualified specialists and entities as shall be approved in writing in advance by EMPLOYER. Upon 

the request of EMPLOYER, the consultant shall submit for EMPLOYER's prior approval, the terms of   reference   
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or any amendment the reoffer such sub-Consultant's services. Not with standing such approval, the Consultant 

shall remain fully responsible or the performance of services under the Contract. 

ARTICLE-21: NOTICES 

Any notice given by one party to the other pursuant to the Contract shall be sent in writing or by telegram or 

fax, email, telex /cable on firmed in writing. 

A notice shall be effective when delivered or on the notice's effective date, whichever is later. 

ARTICLE-22: ACQUISITION OF DATA 

If required, Consultant shall be responsible for carrying out any surveys and acquisition of all data from 

necessary sources. EMPLOYER, if requested in writing by Consultant, may assist the consultant in the said 

acquisition by way of issue of recommendatory letters only. All requisite clearances, coordination, fees, 

charges, etc. & compliance to the local laws required for completion of the job shall be the responsibility of the 

Consultant. 
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SECTION: 8- SPECIAL CONDITIONS OF CONTRACT 

01. GENERAL INFORMATION 

The "Scope of Work and Special Conditions of Contract [SCC]" shall be read in conjunction with the" General 

Conditions of Contract [GCC]","Financial Proposals" and any other document forming part of the Contract, 

wherever the context so requires. Notwithstanding the sub-divisions of the documents into separate sections, 

each part shall be deemed to be supplementary of every other part and shall be read with and into the Contract 

so far as it may be practicable to do so. Where any portion of the GCC is repugnant to or at variance with any 

provisions of the SCC, unless a different intention appears the provisions of the SCC shall be deemed to over 

ride the provisions of GCC, and shall to the extent of such repugnancy or variations, prevail. In case of any 

contradiction, the decision of the "Employer/Engineer-in-Charge [EIC]" will be final and binding on the 

Contractor. 

02. ORDER OF PRECEDENCE 

In the case of ambiguity in Financial Proposal, Special terms, General Conditions of Contract, Scope of work 

etc., the following order of precedence will prevail: 

a) Fax of Intent /detailed Letter of Award along with statement of agreed variations and its 

enclosures and any corrigendum/ addendum. 

b) Special terms in conjunction with Scope of Work. 

c) General Conditions of Contract. 

d) Bid documents 

03. TIME SCHEDULE DURING CONSTRUCTION PHASE 

The following time schedule will be applicable for the Bid package. 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 
 

NOTE: 

The above time schedule will be strictly adhered. However, the same may deviate on account of 

authentic valid reasons to be recorded and approved by EMPLOYER. 

04. FINANCIAL PROPOSAL 

The "Financial Proposal" shall be read in conjunction with "Scope of Work and SCC", GCC and any other 

document forming a part of this Contract. EMPLOYER agrees that fees quoted by consultant and accepted by 

EMPLOYER shall be paid to them. In case, any activity, though specifically not covered in the Financial 

Proposal, but the same is covered under "Scope of Work and SCC", etc., no extra claim on this account shall 

be entertained [as Financial Proposal is to be read in conjunction with other documents forming part of the 

Contract]. 

05. VALIDITY OF QUOTED RATES 

The 'quoted / accepted rates' shall remain valid for the entire duration of the Contract, and no escalation, for 

whatsoever reason, shall be permissible after award of Contract. 

1. 

Construction Management and supervision by 

deploying necessary technical man power to 

ensure planned progress. 

Within 07 days of the award 

of the work and till 

completion of the work and 

closure of contracts. 

2. 

Completion of project, issue of Completion 

Certificate, submission of “As Built Drawings”, 

finalization of Contractor‟s final bill & closing of 

contract. 

Within 60 days after 

completion of the work. 

3. 
Obtaining completion certificate and occupation 

certificate from local authority (if required) 
Within 60 days after 

completion of the work. 



 

 

60 
 

06. TAXES AND DUTIES 

The rates quoted in the Financial Proposal shall include all taxes [except Goods and Service Tax], duties, 

W.C.T., cuss, other levies, etc., Employer's share of Provident Fund, insurance charges, all other levies, etc., as 

applicable. Employer shall not entertain any such claim, what so ever, on this account [except Goods and Service 

Tax] at a later date. 

The rates quoted in the Financial Proposal shall be inclusive of all equipment's [if any], supervision, 

transportation, over heads, profits, etc. 

07. TERMS OF PAYMENT 

The bidder should give the details of his bank account to facilitate payment, if payment is done through the-

banking. 

The payment shall be made to the consultant pro-rata basis related to the payments made to the Civil Works 
Contractor and the rate quoted by the Consultant in their financial proposal as percentage of the civil works 

cost. 

No additional payments whatsoever shall be made to the consultant except reimbursement of Goods and 

Service Tax other than that described in Article 8 above. 

Necessary recoveries and all statutory deductions shall be made as per the relevant rates [as per rules & 

regulations of Government] from the payments to the Consultant. 

08. TAX LIABILITIES 

The prices quoted in the Financial Proposal should be inclusive of all expenses of transportation, overheads, 

profits, etc. The same should also be inclusive of all taxes [except Goods and Service Tax, and cuss there on], 

duties, levies, statutory payments, license fees, etc., imposed byte Government of Rajasthan Works Contracts, etc. 

While quoting the prices, the Consultant shall take into account all these aspects and no 

separatepaymentonanyaccountshallbepayabletotheConsultantatalaterdate. 

Consultant shall be liable for timely payment of all taxes, duties & levies imposed by any Government/ 

Government Department/ Agency/ Body including local autonomous bodies from time to time without any 

extra claim from EMPLOYER. However, Goods and Service Tax payable by the Consultant, if any, shall be 

reimbursed on production of receipt thereof. EMPLOYER shall have no liability on these accounts if 

Consultant informs EMPLOYER for such liability after closing of the agreement. 

Income Tax deductions shall be made from all payments to the Consultant as per rules and regulations in force in 

accordance with the "Income Tax Act" prevailing from time to time. However, Consultant shall been titled to 

get the "TDS Certificate "for the amount so deducted in the format prescribed by the' Income Tax Department'.  

09. DEVIATION 

Bid must be submitted without making any additions/ alterations. The bidders shall submit quotation based 

strictly on terms and conditions and specifications contained in the Bid document and not to stipulate any 

deviations. Deviations in any manner against any clauses of this Bid document are not allowed and any such 

deviation if indicated any where will render the offer non- responsive and shall liable to be rejected. 

NOTE: The right to accept the offer will rest with the EMPLOYER. EMPLOYER, however, does 

not bind himself to accept the lowest offer and reserves to itself the Authority to reject any/all the 

offers received without assigning any reason whatsoever. 
 

10. AGREEMENT 

Consultant shall enter into an Agreement with EMPLOYER. The proforma for Agreement is enclosed. This 

will be on a non-judicial stamp paper of appropriate value the cost of which will be borne by Consultant. 

11. SUPERVISION OF WORK 

The Consultant shall be fully responsible for the works including the progress and quality of works carried out 

by various contractors at site. They shall ensure continuous supervision and inspection of works, as may be 

necessary, that the works are carried out strictly in accordance with the approved drawing sand specifications 

and as per Employer‟s instructions issued in writing from time-to-time. 
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12. WORKING HOURS 

Work may be carried out on all days of the week, including Sundays & Holidays (excluding restricted 

Holidays), and extra hours including nights. If contract or carried out work in shifts to achieve the project 

completion schedule, Consultant has to arrange staff, deployed for the work, accordingly. Consultant should 

ensure that all the safety precautions have been followed by the contract or during the execution of the work. 

13. LODGING, BOARDING & TRANSPORTATION 

Lodging, Boarding & Transportation shall be arranged by the Consultant at his own cost. 

14. IDENTITY CARDS 

The Consultant shall issue 'Identity-Cards' of their personnel to be deployed inside premises, which shall be 

required to display prominently during the period of their stay within the premises and the 'Identity-Cards' 

shall have the information as demanded by EMPLOYER authorities.  

15. COMPLETION CERTIFICATE & FINALBILL 

The "Engineer-in-Charge EIC" shall normally issue to the Contractor, the" Work Completion Certificate" 

within one (01) month after receiving an application through Consultant thereof from the Contractor after 

verifying from the completion documents and satisfying himself that the work has been completed in all 

respect in accordance with the instructions, specifications of the Contract documents. However, it is the 

responsibility of the Consultant to recommend for issuing the certificate after ensuring the completion of work 

in all respect. 

16. ADHERENCE TO SAFETY REGULATIONS 

All the Contractor's personnel as well as the personnel of consultant, who would be deployed inside the work 

place, should strictly follow all safety rules and regulations. They should be well-conversant with the safety 

precautions to be followed in the workplace. The Consultant shall abide by the advice and guidance of the 

Safety-Officer in the workplace. In addition, the Contractor/ Consultant shall follow all Safety-Codes framed 

from time to time. Smoking inside the work place premises is strictly prohibited. No Contractor's/ Consultant‟s 

personnel are allowed to possess match boxes, lighters, cigarettes, biddies, transistors, or any other material 

which may cause fire hazards. 

Contractor/ Consultant shall also ensure that all existing and amended Fire & Safety rules/ policies of 

EMPLOYER are strictly observed in the services rendered by him. Contractor /Consultant have to strictly 

adhere to guidance, instructions issued from time to time in this regard. Any violation on this account shall be 

the Contractor's/ Consultant‟s responsibility. 

EMPLOYER will not be responsible for any accident/ mishap with the Contractor's/ Consultant‟s employees. 

The Contractor/ Consultant shall take necessary action for his employees in case of any incidents. 

EMPLOYER shall not provide any medical assistance and shall have no other liability what so ever except as 

expressly provided under the Contract. 

17. TERMINATION OF AGREEMENT 

The Agreement with Consultant may be terminated at any time on one month‟s notice by EMPLOYER 

without assigning any reason, therefore, such termination notwithstanding, the Consultant shall be entitled to 

be paid for works actually done by them prior to such termination and shall be liable to pay to the 

EMPLOYER all damages which, EMPLOYER may have become entitled to for omission or commission on 

their part upon termination of the Agreement subject to maximum of 10% of the total fee payable.  

18. A Separate Team of Key Expert (TL. RE) shall be provided by consultant for each package and it similar 

Key Project Expert (TL. XE) found during Tech, Evaluation their mark shall be considered.  

19. The bidding process shall be govern completely under the provision of RTP Act & Rules, as amended from 

time to time, in case there is any discrepancy between provision of RTPP Act & Rules and the terms and 

condition of this bid documents, the former shall prevail.   

20. The bidder must go through and become well acquainted with the provision of RTPP Act & Rules and it will 

be presumed that every bidder who bids in this bidding process has accustomed himself with the RTPP Act & 

Rules.  

21. If the construction cost of works included in package increase upto 10 % of total package cost no staff 

variation / enhancement is permitted.  
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SECTION: 9- APPENDICES 

FORM OF PERFORMANCE SECURITY  

(PERFORMANCE BANK GUARANTEE) 

 
Bank Guarantee No.……………..................…..................Date…....………… 

 

Name of Beneficiary: MISSION DIRECTOR, NHM, JAIPUR 

 
WHERE AS   [Name and address of consultants]1 (hereinafter called 

“the consultants”) has undertaken, in pursuance of Contract No. dated to provide the services 

on terms and conditions set for thin this Contract   [Name of contract and brief 

description of works)(here in after called the“ the Contract”). 

AND WHERE AS it has been stipulated by you in the said Contract that the Consultants shall furnish you with 

a Bank Guarantee by a recognized bank for the sum specified there in a security for compliance with his 

obligations in accordance with the Contract; 

AND WHERE AS we have agreed to give the Consultants such a Bank Guarantee; NOW THERE OF where 

by affirm that we are the Guarantor and responsible to you, on behalf of the Consultants up to a total of

 ___________________________________________________ [amount of Guarantee][in words], such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums within the limit so 

[amount of Guarantee]as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified there in. We here by waive the necessity of your demanding the said debt from 

the Consultants before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 

services to be performed there under or of any of the Contract documents which may be made between you and 

the Consultants shall in any way release us from any liability under this guarantee, and we hereby waive notice 

of any such change, addition or modification. The liability of the Bank under this Guarantee shall not be 

affected by any change in the constitution of the consultants or of the Bank. Not with standing anything 

contained herein before, our liability under this guarantee is  restricted to Rs_______(Rs.  )and the guarantee 

shall remain valid till _________________________________ Unless acclaimoradem and in writing is made 

upon us nor before all our liability under this guarantee shall cease. This guarantee shall be valid until days 

after the date of issue of the Defects Liability Certificate. 

 

 
Signature and Seal of the Guarantor   

In presence of 

Name and Designation:1.2.. 

Signature: 

 
 

Name, address, seal, Phone & Fax no. of the Bank  

Date  
1Give names of all partners if the Consultants is a Joint Venture. 

 


