
S. No. Division Total Nos
Amount  

(in lacs)

1 Bikaner 106 9128.00

2 Churu 67 24081.00

3 Jalore 197 29147.00

4 Jodhpur 140 20678.00

Total 510 83034.00

Zone - Jodhpur

Package - III List



1 2 3 4 5 6 7

1 Bikaner Anoopgarh CHC Jeitsar 2023-24 536.00

2 Bikaner Anoopgarh SHC 1 SSD Madhewali Dhani 2023-24 38.00

3 Bikaner Anoopgarh SHC 68 NP 2023-24 38.00

4 Bikaner Anoopgarh SHC 15 BLD 2023-24 38.00

5 Bikaner Anoopgarh SHC 4 MSR 2023-24 38.00

6 Bikaner Anoopgarh SHC Salempura 2023-24 38.00

7 Bikaner Anoopgarh SHC 12 H 2023-24 38.00

8 Bikaner Anoopgarh SHC 17 MD 2023-24 38.00

9 Bikaner Anoopgarh SHC 12 MLD 2023-24 38.00

10 Bikaner Anoopgarh SHC 6 DWM 2023-24 38.00

11 Bikaner Anoopgarh SHC 6.00 PM 2023-24 38.00

12 Bikaner Anoopgarh SHC 5 PSD 2023-24 38.00

13 Bikaner Anoopgarh SHC 4 KPD 2023-24 38.00

14 Bikaner Anoopgarh SHC 8 KND 2023-24 38.00

15 Bikaner Anoopgarh SHC 6 DD 2023-24 38.00

16 Bikaner Anoopgarh SHC 15 KM 2023-24 38.00

17 Bikaner Anoopgarh SHC 24 ASC 2023-24 38.00

18 Bikaner Anoopgarh SHC 3/4 RSM 2023-24 38.00

19 Bikaner Anoopgarh SHC 11 TK 2023-24 38.00

20 Bikaner Bikaner BCMO Office Panchu 2023-24 110.00

21 Bikaner Bikaner CHC Barsinghsar 2023-24 536.00

22 Bikaner Bikaner CHC Diyatra 2023-24 536.00

23 Bikaner Bikaner CHC Mukam 2023-24 536.00

24 Bikaner Bikaner PHC 8 KYD 2023-24 143.00

25 Bikaner Bikaner PHC Girajsar 2023-24 143.00

26 Bikaner Bikaner PHC Nokha Gawan 2023-24 143.00

27 Bikaner Bikaner PHC Bhadla 2023-24 143.00

28 Bikaner Bikaner PHC Sadhasar 2023-24 143.00

29 Bikaner Bikaner PHC Aadsar 2023-24 143.00

30 Bikaner Bikaner PHC Nagrasar 2023-24 143.00

31 Bikaner Bikaner PHC Sattasar 2023-24 143.00

Package - 3 (Zone Jodhpur)

 * The name and value of works is indicative and no extra payment will be made for increasing the cost of works upto 10% value of package as some of the 

works are in progress and likely to be completed the final value of works shall be fixed at the time of award of contract during negotiation.

S. No. Name of Division New District Type of facility Name of Facility
Year of 

Sanction

A&F sanction

 (in lakhs)



S. No. Name of Division New District Type of facility Name of Facility
Year of 

Sanction

A&F sanction

 (in lakhs)

32 Bikaner Bikaner PHC Amarpura 2023-24 143.00

33 Bikaner Bikaner PHC Daily Talai 2023-24 143.00

34 Bikaner Bikaner SHC Kodamdesar 2023-24 38.00

35 Bikaner Bikaner SHC Bajju Tejjpura 2023-24 38.00

36 Bikaner Bikaner SHC Dewdo Ki Dhani 2023-24 38.00

37 Bikaner Bikaner SHC Pethdo ki Dhani 2023-24 38.00

38 Bikaner Bikaner SHC Dholiya 2023-24 38.00

39 Bikaner Bikaner SHC MahajanPatta Lalera 2023-24 38.00

40 Bikaner Bikaner SHC Ramnagar 2023-24 38.00

41 Bikaner Bikaner SHC Bhagwanpura 2023-24 38.00

42 Bikaner Bikaner SHC Shree Rampura 2023-24 38.00

43 Bikaner Bikaner SHC Chenasar 2023-24 38.00

44 Bikaner Bikaner SHC 5 KYD 2023-24 38.00

45 Bikaner Bikaner SHC Phulasar Badi 2023-24 38.00

46 Bikaner Bikaner SHC Phulasar Choti 2023-24 38.00

47 Bikaner Bikaner SHC 7 PHM 2023-24 38.00

48 Bikaner Bikaner SHC 2 PB 2023-24 38.00

49 Bikaner Bikaner SHC 25 KYD 2023-24 38.00

50 Bikaner Bikaner SHC 40 KYD 2023-24 38.00

51 Bikaner Bikaner SHC 2 ADM 2023-24 38.00

52 Bikaner Bikaner SHC Takhtpura 2023-24 38.00

53 Bikaner Bikaner SHC Kitasar Bidawatan 2023-24 38.00

54 Bikaner Bikaner SHC Samaywala 2023-24 38.00

55 Bikaner Bikaner SHC Beermasar 2023-24 38.00

56 Bikaner Bikaner SHC Kotasar 2023-24 38.00

57 Bikaner Bikaner SHC Panpalsar 2023-24 38.00

58 Bikaner Bikaner SHC Dulsera Gawan 2023-24 38.00

59 Bikaner Bikaner SHC Karanisar Bikan 2023-24 38.00

60 Bikaner Bikaner SHC Brala 2023-24 38.00

61 Bikaner Bikaner SHC 17 KHM 2023-24 38.00

62 Bikaner Bikaner SHC Lakhusar 2023-24 38.00

63 Bikaner Bikaner SHC Nada 2023-24 38.00

64 Bikaner Bikaner SHC 1 KM 2023-24 38.00

65 Bikaner Bikaner SHC 20 BD 2023-24 38.00



S. No. Name of Division New District Type of facility Name of Facility
Year of 

Sanction

A&F sanction

 (in lakhs)

66 Bikaner Bikaner SHC Hanuman Nagar 2023-24 38.00

67 Bikaner Bikaner SHC Mekeri 2023-24 38.00

68 Bikaner Bikaner SHC Pahalwan Ka Bera 2023-24 38.00

69 Bikaner Sriganganagar SHC 8 V 2023-24 38.00

70 Bikaner Sriganganagar SHC 10 Z 2023-24 38.00

71 Bikaner Sriganganagar SHC 3 C Choti 2023-24 38.00

72 Bikaner Sriganganagar SHC 7DD 2023-24 38.00

73 Bikaner Sriganganagar SHC 34 LNP 2023-24 38.00

74 Bikaner Sriganganagar SHC 69 LNP 2023-24 38.00

75 Bikaner Sriganganagar SHC Hardaswali 2023-24 38.00

76 Bikaner Sriganganagar SHC 4 KSR 2023-24 38.00

77 Bikaner Sriganganagar SHC 7 SGM 2023-24 38.00

78 Bikaner Sriganganagar SHC 15 O 2023-24 38.00

79 Bikaner Sriganganagar SHC 3 O 2023-24 38.00

80 Bikaner Sriganganagar SHC 42 H 2023-24 38.00

81 Bikaner Sriganganagar SHC 56 F 2023-24 38.00

82 Bikaner Sriganganagar SHC 2 FFA 2023-24 38.00

83 Bikaner Sriganganagar SHC 18 Z 2023-24 38.00

84 Bikaner Sriganganagar SHC 39 RB 2023-24 38.00

85 Bikaner Sriganganagar SHC 2 SD 2023-24 38.00

86 Bikaner Sriganganagar BCMO Office Shivijaynagar 2023-24 110.00

87 Bikaner Sriganganagar PHC Amargarh 2023-24 143.00

88 Bikaner Sriganganagar PHC Chappawali 2023-24 143.00

89 Bikaner Sriganganagar SHC 10-H (Sunderpura) Mohalla 2023-24 38.00

90 Bikaner Sriganganagar SHC
81- LNP

(Ratanpura) Padampur
2023-24 38.00

91 Bikaner Sriganganagar SHC 9Z 2023-24 38.00

92 Bikaner Sriganganagar SHC 1 LM 2023-24 38.00

93 Bikaner Sriganganagar SHC Chak 15-16 2023-24 38.00

94 Bikaner Sriganganagar SHC 9 Q 2023-24 38.00

95 Bikaner Sriganganagar SHC 70 LNP 2023-24 38.00

96 Bikaner Sriganganagar SHC 17 STB Pali Wala 2023-24 38.00

97 Bikaner Sriganganagar SHC 14 S 2023-24 38.00

98 Bikaner Sriganganagar SHC 19 STB 2023-24 38.00

99 Bikaner Sriganganagar SHC 8 EEA 2023-24 38.00



S. No. Name of Division New District Type of facility Name of Facility
Year of 

Sanction

A&F sanction

 (in lakhs)

100 Bikaner Sriganganagar SHC 11 Y 2023-24 38.00

101 Bikaner Sriganganagar SHC 1 H 2023-24 38.00

102 Bikaner Sriganganagar CHC Mirjewala 2023-24 536.00

103 Bikaner Sriganganagar CHC 61 F 2023-24 536.00

104 Bikaner Sriganganagar CHC Binjhbayla 2023-24 536.00

105 Bikaner Sriganganagar PHC Mohanpura 2023-24 143.00

106 Bikaner Sriganganagar PHC Chak 13 FF 2023-24 143.00

107 Churu Churu BCMO Office Bidasar 2023-24 110.00

108 Churu Churu CHC Dadrewa 2023-24 536.00

109 Churu Churu CHC City Dispensary Chhapar 2023-24 536.00

110 Churu Churu CHC Daudsar 2023-24 536.00

111 Churu Churu DH Ratangarh 2023-24 5088.00

112 Churu Churu PHC Jogalsar 2023-24 143.00

113 Churu Churu PHC Mundital 2023-24 143.00

114 Churu Churu PHC Bhojusar Upadhayan 2023-24 143.00

115 Churu Churu PHC Bhaojasar Chhota 2023-24 143.00

116 Churu Churu PHC Byala 2023-24 143.00

117 Churu Churu PHC Aaspalsar 2023-24 143.00

118 Churu Churu SDH Taranagar 2023-24 4093.00

119 Churu Churu SDH Rajgarh (Shadulpur) 2023-24 4093.00

120 Churu Churu SHC chak Palas 2023-24 38.00

121 Churu Churu SHC Hemasar Aguna 2023-24 38.00

122 Churu Churu SHC Dhadheru Godaran 2023-24 38.00

123 Churu Churu SHC Dhani Potaliyan 2023-24 38.00

124 Churu Churu SHC Amarpura 2023-24 38.00

125 Churu Churu SHC Jodhawas 2023-24 38.00

126 Churu Churu SHC Thimau Chhoti 2023-24 38.00

127 Churu Churu SHC Thailasar 2023-24 38.00

128 Churu Churu SHC Bhamasi 2023-24 38.00

129 Churu Hanumangarh CHC Gogameri 2023-24 536.00

130 Churu Hanumangarh CHC Meghana 2023-24 536.00

131 Churu Hanumangarh CHC Surewala 2023-24 536.00

132 Churu Hanumangarh PHC Dungrana 2023-24 143.00

133 Churu Hanumangarh PHC Shahpini 2023-24 143.00
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134 Churu Hanumangarh PHC
Meharwala

(1MD)
2023-24 143.00

135 Churu Hanumangarh PHC Ninan 2023-24 143.00

136 Churu Hanumangarh PHC Khuiyan 2023-24 143.00

137 Churu Hanumangarh PHC Haripura 2023-24 143.00

138 Churu Hanumangarh SDH Bhadra 2023-24 4093.00

139 Churu Hanumangarh SHC Dhani Raikan 2023-24 38.00

140 Churu Hanumangarh SHC Chak 5-GGR 2023-24 38.00

141 Churu Hanumangarh SHC 2-MSTM Lunawali 2023-24 38.00

142 Churu Hanumangarh SHC Dungarsinghpura 2023-24 38.00

143 Churu Hanumangarh SHC 7-8 SSW Jhambar Ki dhani 2023-24 38.00

144 Churu Hanumangarh SHC Banwala (2 LLW) 2023-24 38.00

145 Churu Hanumangarh SHC Bibipur 2023-24 38.00

146 Churu Hanumangarh SHC
Kirada Chhota

(Nimlai)
2023-24 38.00

147 Churu Hanumangarh SHC Aasan 2023-24 38.00

148 Churu Hanumangarh SHC Mehliya 2023-24 38.00

149 Churu Hanumangarh SHC Mundariya Chhota 2023-24 38.00

150 Churu Hanumangarh SHC Chandra 2023-24 38.00

151 Churu Hanumangarh SHC 7-6 DWD 2023-24 38.00

152 Churu Hanumangarh SHC Bhanguli 2023-24 38.00

153 Churu Hanumangarh SHC Ramsara 2023-24 38.00

154 Churu Hanumangarh SHC 27 PBN 2023-24 38.00

155 Churu Hanumangarh SHC 4 NR Nihalpura 2023-24 38.00

156 Churu Hanumangarh SHC 6 SGR Bhagsar 2023-24 38.00

157 Churu Hanumangarh SHC 7 STB 2023-24 38.00

158 Churu Hanumangarh SHC Dablibas Kutab 2023-24 38.00

159 Churu Hanumangarh SHC Dablibas Pema 2023-24 38.00

160 Churu Hanumangarh SHC (37 SSW) 2023-24 38.00

161 Churu Hanumangarh SHC Sampatnagar(6 KKW) 2023-24 38.00

162 Churu Hanumangarh SHC Pacharwali 2023-24 38.00

163 Churu Hanumangarh SHC Chak Bhojasar 2023-24 38.00

164 Churu Hanumangarh SHC Bagasar 2023-24 38.00

165 Churu Hanumangarh SHC Balasar 2023-24 38.00

166 Churu Hanumangarh SHC 24 KSP 2023-24 38.00

167 Churu Hanumangarh SHC 6-8 LSW 2023-24 38.00



S. No. Name of Division New District Type of facility Name of Facility
Year of 

Sanction

A&F sanction

 (in lakhs)

168 Churu Hanumangarh SHC chak 16-17 KNN 2023-24 38.00

169 Churu Hanumangarh SHC 11-12 SLW 2023-24 38.00

170 Churu Hanumangarh SHC 13 CDR 2023-24 38.00

171 Churu Hanumangarh SHC 1 STB 2023-24 38.00

172 Churu Hanumangarh SHC Amarsinghwala 2023-24 38.00

173 Churu Hanumangarh SHC Goluwala Niwadan 2023-24 38.00

174 Jalore Balotra BCMO Office Patodi 2023-24 110.00

175 Jalore Balotra BCMO Office Gida 2023-24 110.00

176 Jalore Balotra BCMO Office Kalyanpur 2023-24 110.00

177 Jalore Balotra BCMO Office Samdari 2023-24 110.00

178 Jalore Balotra CHC Mandali 2023-24 536.00

179 Jalore Balotra CHC Pareu 2023-24 536.00

180 Jalore Balotra PHC Khinpsar 2023-24 143.00

181 Jalore Balotra PHC Daukiyo Ki Dhani 2023-24 143.00

182 Jalore Balotra PHC Chitar ka par 2023-24 143.00

183 Jalore Balotra PHC Gol Station 2023-24 143.00

184 Jalore Balotra PHC Bagawas 2023-24 143.00

185 Jalore Balotra PHC Balu Jati 2023-24 143.00

186 Jalore Balotra SHC Puniyo Ka Tala (Meyo Ka Tala) 2023-24 38.00

187 Jalore Balotra SHC Chimoniyo Ki Dhani 2023-24 38.00

188 Jalore Balotra SHC Danpura 2023-24 38.00

189 Jalore Balotra SHC Kharinadi 2023-24 38.00

190 Jalore Balotra SHC Aakarli Bakshiram 2023-24 38.00

191 Jalore Balotra SHC Araba Dudawatan 2023-24 38.00

192 Jalore Balotra SHC Gharoi Charnan 2023-24 38.00

193 Jalore Balotra SHC Thumbali 2023-24 38.00

194 Jalore Balotra SHC Dhudiyamotisingh 2023-24 38.00

195 Jalore Balotra SHC Unchiya 2023-24 38.00

196 Jalore Balotra SHC Sewaro Ki Dhani 2023-24 38.00

197 Jalore Balotra SHC Lukho ki Dhani 2023-24 38.00

198 Jalore Balotra SHC Beelasar 2023-24 38.00

199 Jalore Balotra SHC Khakharlai, 2023-24 38.00

200 Jalore Balotra SHC Bheemgoda 2023-24 38.00

201 Jalore Balotra SHC Beranadi 2023-24 38.00



S. No. Name of Division New District Type of facility Name of Facility
Year of 

Sanction

A&F sanction

 (in lakhs)

202 Jalore Balotra SHC Mangi, 2023-24 38.00

203 Jalore Balotra SHC Bhagwa Rugnathgarh 2023-24 38.00

204 Jalore Balotra SHC Manawas 2023-24 38.00

205 Jalore Balotra SHC Naya Somesara 2023-24 38.00

206 Jalore Balotra SHC Virendra Nagar 2023-24 38.00

207 Jalore Balotra SHC Saiyo Ko Tala 2023-24 38.00

208 Jalore Balotra SHC Budhsara 2023-24 38.00

209 Jalore Balotra SHC Karaliyo Bera 2023-24 38.00

210 Jalore Balotra SHC Ridiyatalsar 2023-24 38.00

211 Jalore Balotra SHC Devpura Urf Gogasar 2023-24 38.00

212 Jalore Balotra SHC Jagram Ki Dhani 2023-24 38.00

213 Jalore Balotra SHC Meghwalo Ki Basti 2023-24 38.00

214 Jalore Balotra SHC Sambhara 2023-24 38.00

215 Jalore Balotra SHC Lakhaniyo Ki Dhani 2023-24 38.00

216 Jalore Balotra SHC Bhakhari Kheda 2023-24 38.00

217 Jalore Balotra SHC Sursingh Ka Dhaba 2023-24 38.00

218 Jalore Balotra SHC Dudwa Malinath 2023-24 38.00

219 Jalore Balotra SHC Jaguo Ki Dhani 2023-24 38.00

220 Jalore Balotra SHC Sewaniyala 2023-24 38.00

221 Jalore Balotra SHC Auktiya Bera 2023-24 38.00

222 Jalore Barmer BCMO Office Ramsar 2023-24 110.00

223 Jalore Barmer BCMO Office Dhanau 2023-24 110.00

224 Jalore Barmer BCMO Office Sedwa 2023-24 110.00

225 Jalore Barmer BCMO Office Gudamalani 2023-24 110.00

226 Jalore Barmer BCMO Office Gadraroad 2023-24 110.00

227 Jalore Barmer CHC Bakhasar 2023-24 536.00

228 Jalore Barmer CHC Bhiyad 2023-24 536.00

229 Jalore Barmer CHC Chawa 2023-24 536.00

230 Jalore Barmer CHC Bijrad 2023-24 536.00

231 Jalore Barmer CHC Bamnor 2023-24 536.00

232 Jalore Barmer CHC Leelsar 2023-24 536.00

233 Jalore Barmer CHC Harsani 2023-24 536.00

234 Jalore Barmer PHC Banta 2023-24 143.00

235 Jalore Barmer PHC Chotu 2023-24 143.00
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236 Jalore Barmer PHC Luna Jagir 2023-24 143.00

237 Jalore Barmer PHC Undkha 2023-24 143.00

238 Jalore Barmer PHC Kadanadi 2023-24 143.00

239 Jalore Barmer PHC Meethe Ka Tala 2023-24 143.00

240 Jalore Barmer PHC Balasar 2023-24 143.00

241 Jalore Barmer PHC Mokhabkallan 2023-24 143.00

242 Jalore Barmer PHC Rawatsar 2023-24 143.00

243 Jalore Barmer PHC Panoriya 2023-24 143.00

244 Jalore Barmer PHC Mangta 2023-24 143.00

245 Jalore Barmer PHC Shobhala 2023-24 143.00

246 Jalore Barmer PHC Harpaliya 2023-24 143.00

247 Jalore Barmer PHC Jasai 2023-24 143.00

248 Jalore Barmer SDH Dhorimanna 2022-23 4093.00

249 Jalore Barmer SDH Chohtan 2022-23 4093.00

250 Jalore Barmer SHC Sujannagar G.P. Junapatrasar 2023-24 38.00

251 Jalore Barmer SHC Kerawa 2023-24 38.00

252 Jalore Barmer SHC Sejuyo Ki Basti 2023-24 38.00

253 Jalore Barmer SHC Aadarsh Unkha 2023-24 38.00

254 Jalore Barmer SHC Chohtan Agore 2023-24 38.00

255 Jalore Barmer SHC Aalu Ka Tala 2023-24 38.00

256 Jalore Barmer SHC
Arjun Kesharani (Gram Panchayat 

Gangala)
2023-24 38.00

257 Jalore Barmer SHC Tirsigadi (Gram Panchayat Bola) 2023-24 38.00

258 Jalore Barmer SHC Panela (Gadraroad), 2023-24 38.00

259 Jalore Barmer SHC Dabalisara 2023-24 38.00

260 Jalore Barmer SHC Siyago Ki Dhani (Shobhala Jetmal) 2023-24 38.00

261 Jalore Barmer SHC Bhanwariya 2023-24 38.00

262 Jalore Barmer SHC Ami Mohhamad Shah Ki Basti 2023-24 38.00

263 Jalore Barmer SHC Kempura 2023-24 38.00

264 Jalore Barmer SHC Bhachabhar 2023-24 38.00

265 Jalore Barmer SHC Padariya 2023-24 38.00

266 Jalore Barmer SHC Ratedi Kalla 2023-24 38.00

267 Jalore Barmer SHC Rawatsar 2023-24 38.00

268 Jalore Barmer SHC
Bhimaram Suthar Ki Dhani (Gram 

Panchayat Dhoniya)
2023-24 38.00

269 Jalore Barmer SHC
Ishawar Pura (Gram Panchayat 

Bhadresh)
2023-24 38.00
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270 Jalore Barmer SHC Ratri 2023-24 38.00

271 Jalore Barmer SHC Budhatala 2023-24 38.00

272 Jalore Barmer SHC Ranoji Ki Basti 2023-24 38.00

273 Jalore Barmer SHC Dhananiyo Meghwalo Ki Dhani 2023-24 38.00

274 Jalore Barmer SHC Shivaji Nagar 2023-24 38.00

275 Jalore Barmer SHC Laxmipura 2023-24 38.00

276 Jalore Barmer SHC Balai 2023-24 38.00

277 Jalore Barmer SHC Basra 2023-24 38.00

278 Jalore Barmer SHC Ramjan Ki Gafan 2023-24 38.00

279 Jalore Barmer SHC Dudhoda 2023-24 38.00

280 Jalore Barmer SHC Drabha 2023-24 38.00

281 Jalore Barmer SHC Khudani 2023-24 38.00

282 Jalore Barmer SHC Kharad 2023-24 38.00

283 Jalore Barmer SHC Dudhiya Kalla 2023-24 38.00

284 Jalore Barmer SHC Musalmano Ki Dhani 2023-24 38.00

285 Jalore Barmer SHC Katarla Khileriyan 2023-24 38.00

286 Jalore Barmer SHC Juna Kheda 2023-24 38.00

287 Jalore Barmer SHC Maiyo Ka Tala 2023-24 38.00

288 Jalore Barmer SHC Ramdevra 2023-24 38.00

289 Jalore Barmer SHC Ed Manji 2023-24 38.00

290 Jalore Barmer SHC Sada Dhanji 2023-24 38.00

291 Jalore Barmer SHC Aamliyala 2023-24 38.00

292 Jalore Barmer SHC Bhambhu Nagar 2023-24 38.00

293 Jalore Barmer SHC Khardi Beri 2023-24 38.00

294 Jalore Barmer SHC Meethi Beri 2023-24 38.00

295 Jalore Barmer SHC Aasuoo Ki Dhani 2023-24 38.00

296 Jalore Barmer SHC Khariya Khurd 2023-24 38.00

297 Jalore Barmer SHC Arjun Ki Dhani 2023-24 38.00

298 Jalore Barmer SHC Sindhasawa Chohan (Mu. Aja Fanta) 2023-24 38.00

299 Jalore Barmer SHC Nehro Ka Vas 2023-24 38.00

300 Jalore Barmer SHC Kharali 2023-24 38.00

301 Jalore Barmer SHC Jiwaniyo Ki Dhani 2023-24 38.00

302 Jalore Barmer SHC Paliyali 2023-24 38.00

303 Jalore Barmer SHC Mokhawa 2023-24 38.00
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304 Jalore Barmer SHC Mudho Ka Tala 2023-24 38.00

305 Jalore Barmer SHC Kauka Kheda 2023-24 38.00

306 Jalore Barmer SHC Murtala Gala 2023-24 38.00

307 Jalore Barmer SHC Lakhetali 2023-24 38.00

308 Jalore Barmer SHC Veerdasar 2023-24 38.00

309 Jalore Barmer SHC Matasar 2023-24 38.00

310 Jalore Barmer SHC Dudiyo Ki Dhani 2023-24 38.00

311 Jalore Barmer SHC Motiyaniyo Ka Tala 2023-24 38.00

312 Jalore Barmer SHC Dhanne Ka Tala 2023-24 38.00

313 Jalore Barmer SHC Khariya Tala 2023-24 38.00

314 Jalore Barmer SHC Aadarsh Chawa 2023-24 38.00

315 Jalore Barmer SHC Galaberi 2023-24 38.00

316 Jalore Barmer SHC Ekliya dhora 2023-24 38.00

317 Jalore Barmer SHC Sarno Ki Nadi 2023-24 38.00

318 Jalore Barmer SHC Janiyo Ki Basti 2023-24 38.00

319 Jalore Barmer SHC Somaradi 2023-24 38.00

320 Jalore Barmer SHC Aadarsh Kekad 2023-24 38.00

321 Jalore Barmer SHC Deluyo Ka Tala 2023-24 38.00

322 Jalore Barmer SHC Puronyo Ka Tala 2023-24 38.00

323 Jalore Barmer SHC Mukne Ka Tala 2023-24 38.00

324 Jalore Barmer SHC Kernada 2023-24 38.00

325 Jalore Barmer SHC Konra Vilayatshah 2023-24 38.00

326 Jalore Barmer SHC Bhilo Ki Dhani Kalla 2023-24 38.00

327 Jalore Barmer SHC Roli 2023-24 38.00

328 Jalore Barmer SHC Motisara 2023-24 38.00

329 Jalore Barmer SHC Kudala 2023-24 38.00

330 Jalore Barmer SHC Dudhu 2023-24 38.00

331 Jalore Barmer SHC Naya Nagar 2023-24 38.00

332 Jalore Barmer SHC Dabad 2023-24 38.00

333 Jalore Barmer SHC Chainpura 2023-24 38.00

334 Jalore Barmer SHC Jambhoji Ka Mandir 2023-24 38.00

335 Jalore Barmer SHC Surali 2023-24 38.00

336 Jalore Barmer SHC Setrao 2023-24 38.00

337 Jalore Barmer SHC Ramderiya 2023-24 38.00
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338 Jalore Barmer SHC Rajdal 2023-24 38.00

339 Jalore Barmer SHC Poshal 2023-24 38.00

340 Jalore Barmer SHC Dharvi Khurd 2023-24 38.00

341 Jalore Barmer SHC Pananiyo Ka Tala 2023-24 38.00

342 Jalore Barmer SHC Mate Ka Tala 2023-24 38.00

343 Jalore Barmer SHC Faglu Ka Tala 2023-24 38.00

344 Jalore Barmer SHC Lakdasar 2023-24 38.00

345 Jalore Barmer SHC Sanwalasi 2023-24 38.00

346 Jalore Barmer UPHC Barmer 2023-24 75.00

347 Jalore Jalore CHC Bagra 2023-24 536.00

348 Jalore Jalore CHC Rewatra 2023-24 536.00

349 Jalore Jalore PHC Ummedpur 2023-24 143.00

350 Jalore Jalore PHC Unn 2023-24 143.00

351 Jalore Jalore PHC Shankhawali 2023-24 143.00

352 Jalore Jalore PHC Megalwa 2023-24 143.00

353 Jalore Jalore PHC Detakhurd 2023-24 143.00

354 Jalore Jalore SHC Rampura 2023-24 38.00

355 Jalore Jalore SHC Ravda Kalla 2023-24 38.00

356 Jalore Jalore SHC Pipalda ki Dhani 2023-24 38.00

357 Jalore Jalore SHC Narnawas 2023-24 38.00

358 Jalore Jalore SHC Nohra 2023-24 38.00

359 Jalore Jalore SHC Dawali 2023-24 38.00

360 Jalore Sanchore CHC Bagora 2023-24 536.00

361 Jalore Sanchore PHC Dawal 2023-24 143.00

362 Jalore Sanchore PHC Silasan 2023-24 143.00

363 Jalore Sanchore SDH Sanchore 2023-24 4093.00

364 Jalore Sanchore SHC Ker 2023-24 38.00

365 Jalore Sanchore SHC Padavi 2023-24 38.00

366 Jalore Sanchore SHC Aadarwada 2023-24 38.00

367 Jalore Sanchore SHC Malasar Math 2023-24 38.00

368 Jalore Sanchore SHC Saranawas 2023-24 38.00

369 Jalore Sanchore SHC Nawapura Dhavecha 2023-24 38.00

370 Jalore Sanchore SHC Kudki 2023-24 38.00

371 Jodhpur Jaisalmer CHC Khudedi 2023-24 536.00



S. No. Name of Division New District Type of facility Name of Facility
Year of 

Sanction

A&F sanction

 (in lakhs)

372 Jodhpur Jaisalmer CHC Nokh 2023-24 536.00

373 Jodhpur Jaisalmer CHC Jhinjhinyali 2023-24 536.00

374 Jodhpur Jaisalmer PHC Rama 2023-24 143.00

375 Jodhpur Jaisalmer PHC Padampura 2023-24 143.00

376 Jodhpur Jaisalmer PHC Khuyiyala 2023-24 143.00

377 Jodhpur Jaisalmer PHC Khiya 2023-24 143.00

378 Jodhpur Jaisalmer PHC Bhadli 2023-24 143.00

379 Jodhpur Jaisalmer PHC Jaluwala 2023-24 143.00

380 Jodhpur Jaisalmer SHC Asutar 2023-24 38.00

381 Jodhpur Jaisalmer SHC Darbari Ka Gaon 2023-24 38.00

382 Jodhpur Jaisalmer SHC Shekhasar 2023-24 38.00

383 Jodhpur Jaisalmer SHC Bankalsar 2023-24 38.00

384 Jodhpur Jaisalmer SHC Uttam Nagar 2023-24 38.00

385 Jodhpur Jaisalmer SHC Kolutala 2023-24 38.00

386 Jodhpur Jaisalmer SHC Turko Ki Basti 2023-24 38.00

387 Jodhpur Jaisalmer SHC Jhawar Nagar 2023-24 38.00

388 Jodhpur Jaisalmer SHC Dhakalwala 2023-24 38.00

389 Jodhpur Jaisalmer SHC Ghantiyali 2023-24 38.00

390 Jodhpur Jaisalmer SHC Dalpatpura 2023-24 38.00

391 Jodhpur Jaisalmer SHC Dhoba 2023-24 38.00

392 Jodhpur Jaisalmer SHC Toga 2023-24 38.00

393 Jodhpur Jaisalmer SHC Moolsagar 2023-24 38.00

394 Jodhpur Jaisalmer SHC Sadrau 2023-24 38.00

395 Jodhpur Jaisalmer SHC Shastri Nagar 2023-24 38.00

396 Jodhpur Jaisalmer SHC Mandau 2023-24 38.00

397 Jodhpur Jaisalmer SHC Phulasar 2023-24 38.00

398 Jodhpur Jaisalmer SHC Dawada 2023-24 38.00

399 Jodhpur Jaisalmer SHC Chodiya 2023-24 38.00

400 Jodhpur Jaisalmer SHC Shakti Nagar 2023-24 38.00

401 Jodhpur Jaisalmer SHC Loona Kala 2023-24 38.00

402 Jodhpur Jaisalmer SHC Jaloda Bhatiyan 2023-24 38.00

403 Jodhpur Jaisalmer Trauma center Pokhran 2023-24 200.00

404 Jodhpur Jodhpur CHC Hatundi 2023-24 536.00

405 Jodhpur Jodhpur CHC Tena 2023-24 536.00

406 Jodhpur Jodhpur CHC Khejdli Kalan 2023-24 536.00

407 Jodhpur Jodhpur CHC Bara Kalan 2023-24 536.00

408 Jodhpur Jodhpur CHC Samrau 2023-24 536.00



S. No. Name of Division New District Type of facility Name of Facility
Year of 

Sanction

A&F sanction

 (in lakhs)

409 Jodhpur Jodhpur PHC Santoda Khurd 2023-24 143.00

410 Jodhpur Jodhpur CHC Udaimandir 2023-24 536.00

411 Jodhpur Jodhpur Rural CHC Ratkuiya 2023-24 536.00

412 Jodhpur Jodhpur Rural PHC Balarwa 2023-24 143.00

413 Jodhpur Jodhpur Rural PHC Chutarpura 2023-24 143.00

414 Jodhpur Jodhpur Rural PHC Rajlani 2023-24 143.00

415 Jodhpur Jodhpur Rural PHC Palasani 2023-24 143.00

416 Jodhpur Jodhpur Rural PHC Jatibhandu 2023-24 143.00

417 Jodhpur Jodhpur Rural PHC Artiya Khurd 2023-24 143.00

418 Jodhpur Jodhpur Rural PHC Dangiyawas 2023-24 143.00

419 Jodhpur Jodhpur Rural PHC Daijar 2023-24 143.00

420 Jodhpur Jodhpur Rural PHC Nandri 2023-24 143.00

421 Jodhpur Jodhpur Rural PHC Jalupura 2023-24 143.00

422 Jodhpur Jodhpur Rural Satellite Hospital Mathaniya 2023-24 2163.00

423 Jodhpur Jodhpur Rural SHC Balaji Nagar 2023-24 38.00

424 Jodhpur Jodhpur Rural SHC Dhigana 2023-24 38.00

425 Jodhpur Jodhpur Rural SHC Ram Singh Nagar 2023-24 38.00

426 Jodhpur Jodhpur Rural SHC Padasala Khurd 2023-24 38.00

427 Jodhpur Jodhpur Rural SHC Khejdli Khurd 2023-24 38.00

428 Jodhpur Jodhpur Rural SHC Bhangarh 2023-24 38.00

429 Jodhpur Jodhpur Rural SHC Suryoday Nagar 2023-24 38.00

430 Jodhpur Jodhpur Rural SHC Bream Devgarh 2023-24 38.00

431 Jodhpur Jodhpur Rural SHC Vivak Vihar 2023-24 38.00

432 Jodhpur Jodhpur Rural SHC Basni Theda 2023-24 38.00

433 Jodhpur Jodhpur Rural SHC Puniyo Ki Pyau 2023-24 38.00

434 Jodhpur Jodhpur Rural SHC Gujrawas 2023-24 38.00

435 Jodhpur Jodhpur Rural SHC Kur 2023-24 38.00

436 Jodhpur Jodhpur Rural SHC Jaswantpura 2023-24 38.00

437 Jodhpur Jodhpur Rural SHC Gajnawas 2023-24 38.00

438 Jodhpur Jodhpur Rural SHC Udaisar 2023-24 38.00

439 Jodhpur Jodhpur Rural SHC Umadesar 2023-24 38.00

440 Jodhpur Jodhpur Rural SHC Shiv Nagar 2023-24 38.00

441 Jodhpur Jodhpur Rural SHC Kishor Nagar 2023-24 38.00

442 Jodhpur Jodhpur Rural SHC Jiya Beri 2023-24 38.00

443 Jodhpur Jodhpur Rural SHC Rawalgarh 2023-24 38.00

444 Jodhpur Jodhpur Rural SHC Ketu Hama 2023-24 38.00

445 Jodhpur Jodhpur Rural SHC Jalpuri 2023-24 38.00



S. No. Name of Division New District Type of facility Name of Facility
Year of 

Sanction

A&F sanction

 (in lakhs)

446 Jodhpur Jodhpur Rural SHC Kharol 2023-24 38.00

447 Jodhpur Jodhpur Rural SHC Sodar Ki Dhani 2023-24 38.00

448 Jodhpur Jodhpur Rural SHC Mahadev Nagar 2023-24 38.00

449 Jodhpur Jodhpur Rural SHC Bhadli 2023-24 38.00

450 Jodhpur Jodhpur Rural SHC Paldi Mangoliya 2023-24 38.00

451 Jodhpur Jodhpur Rural SHC Jetsar 2023-24 38.00

452 Jodhpur Jodhpur Rural SHC Hadwant Nagar 2023-24 38.00

453 Jodhpur Jodhpur Rural SHC Jasnath Bari 2023-24 38.00

454 Jodhpur Jodhpur Rural SHC Dholiiya Nagar 2023-24 38.00

455 Jodhpur Jodhpur Rural SHC Jelu 2023-24 38.00

456 Jodhpur Jodhpur Rural SHC Ram Nagar 2023-24 38.00

457 Jodhpur Jodhpur Rural SHC Hanwant Nagar 2023-24 38.00

458 Jodhpur Jodhpur Rural SHC Jajiwal Khichiyan 2023-24 38.00

459 Jodhpur Jodhpur Rural SHC Thabukada 2023-24 38.00

460 Jodhpur Jodhpur Rural SHC Mahadev Nagar Undera 2023-24 38.00

461 Jodhpur Jodhpur Rural SHC Basni Nikuba 2023-24 38.00

462 Jodhpur Pali CHC Jojawar 2023-24 536.00

463 Jodhpur Pali CHC Boosi 2023-24 536.00

464 Jodhpur Pali CHC Chadwas 2023-24 536.00

465 Jodhpur Pali CHC Chandawal 2023-24 536.00

466 Jodhpur Pali PHC Shivpura 2023-24 143.00

467 Jodhpur Pali PHC Mandawas 2023-24 143.00

468 Jodhpur Pali PHC Chirpatiya 2023-24 143.00

469 Jodhpur Pali PHC Sindru 2023-24 143.00

470 Jodhpur Pali PHC Bilawas 2023-24 143.00

471 Jodhpur Pali PHC Jeewand Kalan 2023-24 143.00

472 Jodhpur Pali PHC Guda Kalan 2023-24 143.00

473 Jodhpur Pali SHC Bapu Nagar 2023-24 38.00

474 Jodhpur Pali SHC Dolpura 2023-24 38.00

475 Jodhpur Pali SHC Uprla Bhimana 2023-24 38.00

476 Jodhpur Pali SHC Padampur 2023-24 38.00

477 Jodhpur Pali SHC Raipuriya 2023-24 38.00

478 Jodhpur Pali SHC Nimbali Manda 2023-24 38.00

479 Jodhpur Pali SHC Bhadarlau 2023-24 38.00

480 Jodhpur Pali SHC Akhandi 2023-24 38.00

481 Jodhpur Phalodi CHC Bapini 2023-24 536.00

482 Jodhpur Phalodi CHC Jaloda 2023-24 536.00



S. No. Name of Division New District Type of facility Name of Facility
Year of 

Sanction

A&F sanction

 (in lakhs)

483 Jodhpur Phalodi MCH Lohawat 2023-24 1991.00

484 Jodhpur Phalodi PHC Mandla Kalan 2023-24 143.00

485 Jodhpur Phalodi PHC Mokheri 2023-24 143.00

486 Jodhpur Phalodi PHC Krishan Nagar Kala 2023-24 143.00

487 Jodhpur Phalodi PHC Ghantiyali 2023-24 143.00

488 Jodhpur Phalodi PHC Nanau 2023-24 143.00

489 Jodhpur Phalodi PHC Hopardi 2023-24 143.00

490 Jodhpur Phalodi SHC Radakpura 2023-24 38.00

491 Jodhpur Phalodi SHC Banswara Nagar 2023-24 38.00

492 Jodhpur Phalodi SHC Sajjaniyon Ki Dhani 2023-24 38.00

493 Jodhpur Phalodi SHC Chhitarbera 2023-24 38.00

494 Jodhpur Phalodi SHC Deepawat Nagar 2023-24 38.00

495 Jodhpur Phalodi SHC Motaniya Nagar 2023-24 38.00

496 Jodhpur Phalodi SHC Vishav Karma Nagar 2023-24 38.00

497 Jodhpur Phalodi SHC Garchiya Bera 2023-24 38.00

498 Jodhpur Phalodi SHC Siyol Nagar 2023-24 38.00

499 Jodhpur Phalodi SHC Uday Nagar 2023-24 38.00

500 Jodhpur Phalodi SHC Mehram Nagar 2023-24 38.00

501 Jodhpur Phalodi SHC Ramdev Nagar 2023-24 38.00

502 Jodhpur Phalodi SHC Ketsagar 2023-24 38.00

503 Jodhpur Phalodi SHC Viajy Nagar 2023-24 38.00

504 Jodhpur Phalodi SHC Krishan Nagar Kalan 2023-24 38.00

505 Jodhpur Phalodi SHC Bhiv Sagar 2023-24 38.00

506 Jodhpur Phalodi SHC Padampur 2023-24 38.00

507 Jodhpur Phalodi SHC Kolu Nimbayat 2023-24 38.00

508 Jodhpur Phalodi SHC Khera Bgoriya 2023-24 38.00

509 Jodhpur Phalodi SHC Govindpura 2023-24 38.00

510 Jodhpur Phalodi SHC Fetehgarh 2023-24 38.00

510 83034.00
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¼oSc lkbZV ij viyksM djus ckcr~½ 

jk"Vªh; LokLF; fe'ku] jktLFkku 

LokLF; ,oa ifjokj dY;k.k foHkkx] LokLF; Hkou] fryd ekxZ] 

jktLFkku] t;iqj Qksu u- 0141&2225736] E--Mail ID: cemhraj@gmail.com 
 

Øekad %           fnukad %  
 

bZ&fufonk lwpuk la[;k% 01@2023&24 ¼PMC) 

 

RFP for “Consultancy services for Supervision and Quality control of multiple 

Construction works in NHM Rajasthan” (CSQC). 

               Mission Director, NHM Rajasthan intends to engage a project management consultant (PMC) for the   

        following assignments:- 

 

S.  

No. 
Name of work 

Estimated 

Cost  

(Rs. in 

Lakh) 

BID 

Security 

(Rs. in 

Lakh) 

Time Period for 

Assignment 

1 2 3 4 5 

1 

Consultancy services for Supervision 

and Quality Control of multiple 

Construction works 

(Package- 3 under SE-  Jodhpur) 

1407.00 

 

28.14 

 

   30 Months 

 

1. To ensure timely and proper implementation and construction of various buildings and other infrastructure 

in accordance with standards, codes and specifications, NHM, Raj. requires services of well qualified and 

professional project management Consultants which can act as it’s (CSQC) Construction Supervision and 

Quality Control consultants /Project management consultants. 

2. Accordingly, RFP under two bid systems (Technical and Financial) are invited from GOI/States 

PSU’s/Govt. companies /Govt. corporations/ firms/ companies for project management consultant to be 

assigned as CSQC consultants for different packages.  

3. Detailed scope of work, eligibility and qualification criteria, bidding procedure, selection procedure, 

payment mechanism and other relevant details can be referred from the detailed bidding document 

available for download on website of e-procurement, Raj. (www.eproc.rajasthan.gov.in) & 

https://sppp.raj.nic.in) 

4. The bidder will be selected on Quality cum Cost Base (QCBS) procedure as described in the RFP 

along with detailed terms & conditions. 

5. Any bidder/ consultant participating in more than one bid package shall require different sets of 

resources (human as well as other) accordingly.  

6. The bidders shall submit the bids online through e-proc portal. The Addendum /Corrigendum/ 

Clarification (if any) shall only be published on the website of (https://eproc.rajasthan.gov.in and 

https://sppp.raj.nic.in) only. If holiday is declared by the Government of Rajasthan on the date of 

opening, the same will automatically be shifted to same time subsequent next working day. 

 

 

7. The time schedule is as below: 

http://www.eproc.rajasthan.gov.in/
https://sppp.raj.nic.in/
http://www.mptenders.gov.in/
http://www.mptenders.gov.in/
https://sppp.raj.nic.in/
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S. No. Activity Date & Time 

1 Period of Sale of RFP Document (Download) From 13.03.2024 

2 Last Date and time for receipt (upload) of RFP 28.05.24 up to 6:00 PM 

3 Date of Pre-bid conference 
09.05.2024 at 11:00 AM in NHM office, 

Swasthya Bhawan, Jaipur 

4 Date/Time and Place for Opening of Technical Bid. 

29.05.2024 from 1:00 PM online at EE, 

M&H, Division Jaipur-I 

(Swasthya Bhawan, Jaipur) 

5 Bid document fee Rs. 10,000/-   (RTGS) 
Executive Engineer Medical & Health, 

Jaipur-I /  

State Health Society /  

14630100007667 / 

BARB0JAICOM /  

Udyog Bhawan, Jaipur 

6 MD, RISL fee Rs. 2500/-   (RTGS) 

7 

BID Security @ 2%  i.e. Rs. 28.14 Lakhs (RTGS) 

(Bid security may be deposited in the form of Bank 

Guarantee  /  Bid Securing Declaration if applicable)  

 

8. MD, NHM, Rajasthan reserves all rights to amend or change any of the conditions of this RFP, to cancel 

this RFP, and to reject any or all of the bids without assigning any reason 

 

 

 

 

 

(Dr. Jitendra Kumar Soni)    

 Mission Director 

 NHM, Rajasthan 

Jaipur 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

5  

SECTION 1- INVITATION OF BIDS 

1. INTRODUCTION 

1.1. Bids are invited from prospective bidders as a sole bidder willing to act as Construction 

Supervision and Quality Control Consultant (“CSQC”) to submit a proposal for providing 

consulting services required for the assignment named in the NIB.  

The Bidder should, in the last 2 years, have neither failed to perform for the works of  

Centre and State Government, as evidenced by imposition of a penalty by an arbitral or 

judicial authority or a judicial pronouncement or arbitration award against the Bidder 

nor has been expelled or terminated or debarred or black listed by any Department or its 

implementing agencies of Govt. of India or any State Govt. for breach by such Bidder 

(Affidavit on Rs. 1000.00 non judicial stamp duly attested by notary public must be 

enclosed)  

1.2. A brief description of the assignment and its objectives are given in the Terms of Reference 

(TOR). 

1.3. The Consultants are advised to understand fully the specific requirements of the Consultancy 

Services for the work. The Consultants are also advised to inspect the concerned project site            

(Annexure -III) and acquaint themselves with the ground realities. 

1.4. The Consultant submission should be focused to the project requirements as per TOR details. The 

methodology to be submitted should address to the project site requirements. All specific issues for 

which references have been made in the various paras of the TOR should be addressed effectively. 

General nature descriptions should be avoided. Details of the Services are provided in the attached 

Terms of Reference (TOR). 

1. A bidder will be selected on QCBS (70:30) procedure described in the RFP. 
 

2. The RFP includes the following documents: 
 

Section 1 – Invitation of Bids  

Section 2- Instruction to Bidders with Bid Data Sheet & Annexure- I & II 

Section 3 –Technical Proposal -Standard Forms 

Section 4- Financial Proposal – Standard Forms 

Section 5- Terms of Reference (TOR) 

Section 6- Draft Form of Contract 

Section 7- General Conditions of Contract 

Section 8- Special Conditions of Contract 

Section 9- Appendices – A&B 

 
 

 

Mission Director 

 NHM, Rajasthan 

Jaipur 
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SECTION 2- INSTRUCTIONS TO BIDDER 

Definitions 

 

(a) “Act” means the Rajasthan Transparency in Public Procurement Act 2012.  

(b) “Client/Employer” means the person who invited this Request for Proposal and whose name 

is mentioned in the Bid Data Sheet. 

(c) “Consultant” means any entity or person that may provide or provides the Services to the 

Client under this Contract. 

(d) “Contract” means the Contract signed by the Parties and all the attached documents listed in 

its Clause 1, that is the General Conditions (GC), the Special Conditions (SC), Terms of 

Reference (TOR) and the Appendices. 

(e) “Contractor” means the agency selected by the Client/Employer for executing the civil 

works. 

(f) “Bid Data Sheet” means such part of the Instructions to Consultants used to reflect specific 

assignment conditions. 

(g) “Day” means calendar day. 

(h) “Government” means the Government of Rajasthan. 

(i) “Instructions to Bidders” (Section 2 of the RFP) means the document which provides 

Bidders with all information needed to prepare their Proposals. 

(j) “IoB” (Section1of the RFP) means the Invitation of Bids. 

(k) “Personnel” means professionals and support staff provided by the Consultant and assigned to 

perform the Services or any part thereof. 

(l) “Proposal” means the Technical Proposal and the Financial Proposal. 

(m) “RFP” means the Request for Proposal prepared by the Client for the selection of consultants.  

(n) “Rules” means the Rajasthan Transparency in Public Procurement Rules 2013.  

(o) “Services” means the work to be performed by the Consultant pursuant to the Contract. 

(p) “Terms of Reference” (TOR) means the document included in the RFP as Section 5 which 

explains the objectives, scope of work, activities, tasks to be performed, respective 

responsibilities of the Client and the Consultant, and expected results and deliverables of the 

assignment. 

1. INTRODUCTION 

1.1. Background 

National Health Mission, Rajasthan invites bids from reputed project management consultancy 

bidders from across the country for “Consultancy services for Supervision and Quality control 

of multiple construction works” for providing quality control and supervision services for 

construction projects across the state of Rajasthan. 

1.1.1. General 

This bidding process shall be governed as per the provisions of the RTPP Act 2012 & 

the RTPP Rules 2013. In case of any discrepancy between the provisions of the RTPP 

Act & Rules with any of the terms or conditions of this bidding document, the former 

shall prevail.  

The employer will select a bidder among those invited in accordance with method of 

selection indicated in the Bid Data Sheet. 

The consultants are invited to submit Technical and Financial Proposals for consulting 

services required for the Assignment named in the Bid Data Sheet. The last date of 

purchase of document is specified in the Bid Data Sheet. The Proposal submitted hereby 

will be the basis for signing of a contract with the selected bidder after due procedure.  
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The Consultants should familiarize themselves with Local Conditions & By-laws and take 

them into account in preparing their Proposals. To obtain first-hand information on the 

Assignment and on the local conditions, consultants are encouraged to pay a visit to the 

Client’s/ Employer’s office and project site before submitting a Proposal, and to attend a 

pre-bid conference as specified in the Bid Data Sheet. Attending the pre-proposal bid is 

optional. The Consultant’s representative should contact the officials named in the Bid Data 

Sheet to arrange for their visit or to obtain additional information on the pre-bid conference. 

Consultants should ensure that these officials are advised of the visit in adequate time to 

allow them to make appropriate arrangements. 

Interested bidders shall bear all costs associated with the preparation and submission of 

their proposals. The Client is not bound to accept any proposal and reserves the right to annul 

the selection process at any time prior to Contract award, without thereby incurring any 

liability to the Consultant. 

The client requires that bidders provide professional, objective, and impartial advice and at 

all times hold the Client’s interest par amount, without any consideration for future work, 

and strictly avoid conflicts with other assignments or their own corporate interests. 

1.1.2. Conflict of interest 

The Conflict of interest in this bidding process shall be as defined according to the 

provisions of the RTPP Act & Rules. However a Consultant (including its Personnel) or 

any of its affiliates shall not be hired for any assignment that, by its nature, may be in 

conflict with another assignment of the Consultant to be executed for the same or for 

another Client. For example, a Consultant hired to prepare engineering design for an 

infrastructure project shall not been gagged to prepare an independent environmental 

assessment for the same project. 

A Consultant (include ingots Personnel) that has a business or family relationship with a 

member of the Client’s staff who is directly or indirectly involved in any part of (i) the 

preparation of the Terms of Reference of the assignment, (ii) the selection process for such 

assignment, or (iii) supervision of the Contract, may not be awarded a Contract, unless the 

conflict stemming from this relationship has been resolved in a manner acceptable to the 

client throughout the selection process and the execution of the Contract. 

Bidders have an obligation to disclose any situation of actual or potential conflict that 

impacts their capacity to serve the best interest of their client or that may reasonably be 

perceived as having this effect. Failure to disclose said situations may lead to the 

disqualification of the bidder or the termination of its Contract. 

1.1.3. Fraud and corruption  

It is the Client’s policy that the bidders observe the highest standard of ethics during the 

selection and execution of such contracts. In pursuance of this policy, the Client defines, for 

the purpose of this paragraph, the terms set forth below as follows 

(a)  

(i) “Corrupt practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence the action of a public official in 

the selection process or in contract execution 

(ii) “Fraudulent practice” means a misrepresentation or omission of facts in order 

to influence a selection process or the execution of a contract 

(iii) “Collusive practices” means a scheme of arrangement between two or more 

consultants with or without the knowledge of the Client, designed to establish 

prices at artificial, non competitive levels; 
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(iv) “Coercive practices” means harming or threatening to harm, directly or 

indirectly, persons or their property to influence their participation in a 

procurement process or affect the execution of a contract. 

(b) Client will reject a proposal for award if it determines that the Consultant 

recommended for award has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, or coercive practices in competing for the contract in question 

(c) Client will declare a bidder ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract if it at any time determines that the bidder has engaged 

in corrupt or fraudulent practices in competing for, or in executing, a domestic 

financed contract; and 

(d) Client will have the right to require that, in contract, a provision be included 

requiring consultant to permit the Client to inspect their accounts and records relating 

to the performance of the contract and to have the audited by authorized 

representatives of the Client. 

 

(e) Consultant shall furnish information on commissions and gratuities, if any, paid or to 

be paid to agents relating to this proposal and during execution of the assignment if 

the Consultant is awarded the Contract, as requested in the Financial Proposal 

submission form (Section4). 

(f) The client shall be free to take suitable action in such cases as per the provisions of 

the RTPP Act & Rules.  

1.1.4. Bid Validity  

 (1) Bids submitted by the bidders shall remain valid during the period for ninety days from the date 

of opening of technical bid.  A bid valid for a shorter period shall be rejected by the procuring 

entity.  

(2) Prior to the expiry of the period of validity of bids, the procuring entity, in exceptional 

circumstances, may request the bidders to extend the bid validity period for an additional 

specified period of time. A bidder may refuse the request and such refusal shall be treated as 

withdrawal of bid but in such circumstances bid security shall not be forfeited. 

(3) Bidders that agree to an extension of the period of validity of their bids shall extend or get 

extended the period of validity of bid securities submitted by them or submit new bid securities to 

cover the extended period of validity of their bids. A bidder whose bid security is not extended, 

or that has not submitted a new bid security, is considered to have refused the request to extend 

the period of validity of its bid. 

1.1.5. Bid security.-  
 

(1) The bid security shall be 2% of the estimated value of subject matter of procurement put to bid. In case of 

Small Scale Industries of Rajasthan it shall be 0.5% of the quantity offered for supply and in case of sick 

industries, other than Small Scale Industries, whose cases are pending with Board of Industrial and 

Financial Reconstruction, it shall be 1% of the value of bid. Concessional bid security may be taken from 

registered bidders as specified by the State Government. Every bidder, if not exempted, participating in the 

procurement process shall be required to furnish the bid security as specified in the notice inviting bids. 

 

(2) In lieu of bid security, a bid securing declaration shall be taken from the,- 
 

i. Departments/Boards of the State Government or Central Government; 

ii.  Government Companies as defined in clause (45) of section 2. of the Companies Act, 2013; 
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iii. Company owned or controlled, directly or indirectly, by the Central Government, or by any State 

Government or Governments, or partly by the Central Government and partly by one or more State 

Governments which is subject to audit by the Auditor appointed by the Comptroller and Auditor-

General of India under sub-section (5) or (7) of section 139 of Companies Act, 2013,  

iv. Autonomous bodies, Registered Societies, Cooperative Societies which are owned or controlled or 

managed by the State Government or Central Government, or] 
 

(3) Bidder must be strictly aware that the Banker's Cheque/Demand Draft for RISL Processing Fees 

and Tender fees, Banker's Cheque/Demand Draft/ Bank-Guarantee (BG) for Bid Security is to be 

submitted physically at the office of Procuring Entity as prescribed in NIB and scanned copy of 

same should also be uploaded along with the Technical Bid/ cover. 

(4) In case, the bidder fails to physically submit the Banker’s Cheque/ Demand Draft as required for the bid 

up to the time as mentioned in the NIB, its Bid shall not be accepted considered for opening of technical 

proposal and shall be rejected summarily.  

(5) Bid security of a bidder lying with the procuring entity in respect of other bids awaiting decision shall not 

be adjusted towards bid security for the fresh bids. The bid security originally deposited may, however, be 

taken into consideration in case bids are re-invited. 

(6) The bid security may be given in the form of a banker's cheque or demand draft or [bank guarantee or 

electronic bank guarantee (e-BG)), in specified format, of a scheduled bank. The bid security must remain 

valid thirty days beyond the original or extended validity period of the bid. 

(7)  The bidding documents may stipulate that the issuer of the bid security and the confirmer, if any, of the bid 

security, as well as the form and terms of the bid security, must be acceptable to the procuring entity.  

(8) Prior to presenting a submission, a bidder may request the procuring entity to confirm the acceptability of 

proposed issuer of a bid security or of a proposed confirmer, if required. The procuring entity shall respond 

promptly to such a request. 

(9)  The '[bank guarantee or electronic bank guarantee (e-BG)) presented as bid security shall be got confirmed 

from the concerned issuing bank. However, the confirmation of the acceptability of a proposed issuer or of 

any proposed confirmer does not preclude the procuring entity from rejecting the bid security on the ground 

that the issuer or the confirmer, as the case may be, has become insolvent or has otherwise ceased to be 

creditworthy. 

(10)  The bid security of unsuccessful bidders shall be refunded soon after final acceptance of successful bid and 

signing of Agreement and submitting performance security. 

(11)  The Bid security taken from a bidder shall be forfeited in the following cases, namely:-  

(a) When the bidder withdraws or modifies its bid after opening of bids; 

(b) When the bidder does not execute the agreement, if any, after placement of supply/work order within 

the specified period; 

(c) When the bidder fails to commence the supply of the goods or service or execute work as per 

supply/work order within the time specified; 

(d) When the bidder does not deposit the performance security within specified period after the 

supply/work order is placed; and  

(e) if the bidder breaches any provision of code of integrity prescribed for bidders specified in the Act and 

Chapter VI of these rules. 

 

(12) In case of the successful bidder, the amount of bid security may be adjusted in arriving at the amount of the 

Performance Security, or refunded if the successful bidder furnishes the full amount of performance 

security. 
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(13)  The procuring entity shall promptly return the bid security after the earliest of the following events, 

namely:- 

(a) the expiry of validity of bid security; 

(b) the execution of agreement for procurement and performance security is furnished by the successful 

bidder, 

(c) the cancellation of the procurement process; or  

(d) the withdrawal of bid prior to the deadline for presenting bids, unless the bidding documents stipulate 

that no such withdrawal is permitted. 
 

2. CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

A pre-bid conference has been hold on 02.04.2024, but locking to substantial changes in the bidding 

document another pre-bid conference has been schedule on 09.05.2024. 

Consultants may request a clarification of any of the RFP documents prior to the date of pre-bid 

conference. Any request for clarification must be sent in writing via electronic mail to the Client’s 

email ID indicated in the Bid Data Sheet. The Client will respond by way of clarifications/ 

modifications uploaded on the portal. 

At any time before the submission of Proposals, the Client may for any reason, whether at its own 

initiative or in response to a clarification requested by an invited bidder, modify the RFP documents 

by amendment. Any amendment shall be issued in writing through addenda. Addenda shall be 

uploaded on procurement portal of Govt.  of Rajasthan and will be binding on all participating 

consultants. The Client may at its discretion extend the deadline for the submission of Proposals.  

3. PREPARATION OF PROPOSAL 

3.1. Bidders are requested to submit their proposal in Two Parts strictly using the formats enclosed herewith 

(refer section 3, 4 and 5). The Technical Proposal (on e-proc) should be enclosed in an envelope which 

should be marked as “Part-1 – Technical Proposal” and be submitted as mentioned in Section-3. The 

Technical proposal must be uploaded on e-proc (www.eproc.rajasthan.gov.in) in electronic form. The 

Financial Proposal must be submitted only in Electronic Form. No hard copy of the Technical and 

Financial Proposal is to be submitted. Please also refer “procedure under e-Biding” defined in the RFP 

in this regard.  

The proposal shall be written in the English language as specified in the Bid Data Sheet. All pages of 

the Proposal shall be signed by an authorized representative. The representative’s authorization shall be 

confirmed by written Power of Attorney duly notarized to be submitted with the proposal. Original 

copy will be required at the time of discussion/ negotiations prior to finalization of bid. 
 

Part 1: Technical Proposal 

3.2. Bidder expected to examine all terms and conditions included in the documents. Failure to act or to provide 

all requested information will be at their own risk and may result in rejection of proposal. 

3.3. During preparation of the Technical proposal, bidder should give particular attention to the following: 

I. The man-months for the assignment shall be that stated in the Terms of Reference. The same shall be 

considered for the purpose of evaluation as well as award. In case the man months mentioned in TOR 

are amended in view of Client’s own initiative or in response to clarification sought by any Consulting 

bidder, the man months so amended and published shall be considered for the purpose of evaluation as 

well as award. 

II. The Consultants should prefer to deploy as many of their permanent staff as possible. The permanent staff 

would be considered those already employed with the bidder prior to one year from the month during which 

this Bid Notice is issued. Applicant shall submit the details of the period of employment of the proposed 

personnel with the bidder. 

http://www.eproc.rajasthan.gov.in/
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III. No alternative to key professional staff may be proposed and only one Curriculum Vitae (CV) may be 

submitted for each position 

IV. A good working knowledge of the language specified in the Bid Data Sheet is essential for key professional 

staff on this assignment. Reports must be in the language (s) specified in the Bid Data Sheet 
 

3.4. Bidder Technical Proposal must provide the following information, using but not limited to the formats 

attached in the Section 3&4. 

I. A brief description of the bidder’s organization and an outline of recent experience of the 

Consultants on assignments of a similar nature. The information which you shall provide on each 

assignment should indicate, inter-alia, the profiles of the staff provided, duration, contract amount 

and bidder’s involvement. The details of assignments on hand shall also be furnished by the 

consultant. 

II. Any comments or suggestions on the ToR and a description of the methodology (work plan) which 

the bidder proposes to execute the services, illustrated with bar charts of activities. 

III. The composition of the proposed staff team, the tasks which shall be assigned to each and their 

deployment schedule 

IV. Requirement for submission of CVs. 

(a) CVs strictly in the prescribed format (as per clause 3F) and recently signed in blue ink on each 

page by both the proposed professional staff and the Director/Head or the authorized 

representative of the bidder. 

(b) Key information should include years with the bidder and degree of responsibility held in 

various assignments. In CV format, at summary, the individual shall declare his qualification & 

total experience (in years) against the requirements specified in TOR for the position. If any 

information is found incorrect, at any stage, action including termination and debarment from 

future projects upto 2 years may be taken by Employer on the personnel and the Bidder. 

(c) If same CV is submitted by two or more bidder in an assignment, zero marks shall be given for 

such CV. Key personnel has to certify in their CV that he has not consented to any consultant 

other than the applicant to propose their CV for any position for this assignment. In case the key 

personnel is found having given consent to more than one bidder, he shall be debarred by the 

Employer for 2 years. 

(d)  All the CVs which are to be evaluated should be complete in all respects including signing and 

certification by the individual and the bidder. 

(e) If a CV score less than 75% marks, whatever marks it score will be carried forward for 

maximum 3nos key personnel for determining the total score of the bidder. However, if the Key 

Personnel does not fulfill the minimum academic qualification (as mentioned at Enclosure-B of 

TOR of RFP), the overall score of his CV will be evaluated as zero. If the Key Personnel does 

not fulfill the minimum qualification related to experience, then zero marks will only be 

assigned for that sub criteria, but the marks obtained by the CV of the Key Personnel will be 

carried forward for maximum 3 nos key personnel for determining the total score of the bidder. 

In case, a bidder is H-1, then all such Key Personnel (whose CV scores less than 75% or who 

does not fulfill the minimum qualification) will have to be replaced by the bidder at the time of 

signing of contract by persons scoring at least 75% marks. The reduction in remuneration of 

such replacements shall be 5%, 10% and 15% for 1st replacement, 2nd replacement and 3rd 

replacement respectively. In case more than 3 CV scores less than 75% marks or Team leader 
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scores less than 75% marks, the proposal shall be considered non- responsive. During 

negotiation, Key Personnel will be required to produce certificate regarding qualification and 

experience.  

(f) In case CV of a person is turned out to be fake/incorrect/inflated during the assignment, the 

consultancy bidder shall have to refund the salary and perks drawn including interest @18% per 

annum in respect of the person apart from other consequences. 

V. Deployment Schedule for each key personnel should be formulated and incorporated in the 

Technical Proposal which will be reviewed on quarterly basis. 

VI. Estimates of the total time effort (person x months) to be provided for the services, supported by 

bar chart diagrams showing the time proposed (person x months) for each professional staff and 

sub professional staff. 

VII. A certification to the effect should be furnished by the Consultant that they have checked the 

qualifications and experiences details submitted by the key personnel in their CVs and found to be 

correct. This certification should be made in CVs of all key personnel after the certification by the 

candidate. The format of CV includes certification to this effect. 

VIII. Replacement of key personnel shall be considered only in unavoidable circumstances. In no case 

more than two replacements of key personnel shall be permitted during negotiation and in such 

cases Consultant and such key personnel shall have to submit affidavit to the effect that during the 

period of assignment specified in para 8 of Section:1, the replaced key personnel shall not be 

professionally employed anywhere in Employer’s works. Employer shall not further consider CV 

of such key personnel directly or indirectly for any of its projects for this period. The reduction in 

remuneration of such replacements shall be 5% and 10% for 1st replacement and 2nd replacement 

respectively within validity period of bid. In case during negotiations held within validity period of 

bid, more than two replacements are sought by the H-1 consultant, his proposal shall be considered 

as Non-Responsive. In such case the combined score of remaining technically qualified bidder, 

meeting the non-conflict condition shall be evaluated to arrive at new H-1.In case during 

interaction with the key personnel at the time of negotiation it is found that the key personnel 

proposed is unsuitable for the assignment position, his replacement by equivalent or better shall be 

provided by the consultant. The key personnel with such un-suitable CV shall not be considered in 

any future bids for that position for two years. No deduction for such replacement who are not 

found suitable during interaction shall be made. 

In the eventuality that a bidder becomes non-responsive, for the third time, due to the action of 

replacements of more than 2 key personnel during negotiation, the bidder shall be debarred up to 

one years for Employer’s consultancy projects. 

IX. Any additional information. 

3.5. The technical proposal must not include any financial information. 

Part II: Financial Proposal 

3.6. Bidder shall submit their offer on-line in Electronic formats both for technical and financial 

proposal on www.eproc.rajasthan.gov.in.  No additional items/quantities other than that specified in 

the formats should be proposed by the Consultants since the same shall not be considered for the 

evaluation/award. Consultants shall be paid billing rates for services rendered by the personnel of all 

categories namely (i) key Personnel; and (ii) Support staff on man-moth wise. For calculating billing 

rates of remaining items of the financial proposal, namely transportation for Team Lead and Resident 

Engineer, quoted amount by selected consultant. All payments shall be made in Indian Rupees and shall 

be subjected to applicable Indian laws withholding taxes if any. 

http://www.eproc.rajasthan.gov.in/
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3.7. The Financial Proposal should clearly identify as a separate amount, the local taxes (including GST), 

duties, fees, levies and other charges imposed under the applicable law, on the consultants, and their 

personnel (other than nationals or permanent residents of the government’s country); unless the Bid 

Data Sheet specifies otherwise. This cost, however, will not be considered in evaluation. 

3.8. Consultants may express the price of their services in the Indian Rupees only. 

3.9. GST as applicable shall be paid to the consultant while making payment for services rendered. The 

consultants shall then deposit the same with the tax authorities and provide a proof of having done so 

within next 90 days in line with policy circulars issued by Employer. Employer shall pay only GST.  

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

  Bidder shall submit their offer on-line in Electronic formats both for technical and financial proposal for IT 

Equipments.  

 The most advantageous bidder shall be selected .The selection criteria shall be least offered cost based selection 

(L1 Bidder). 

 To participate in online bidding process, Bidder must procure a Digital Signature Certificate (Type III) as per 

Information Technology Act-2000 using which they can digitally sign their electronic Bid. Bidder can procure 

the same from any CCA approved certifying agency, i.e. TCS, Safe crypt, Ncode etc. Bidders who already have 

a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidder must register on 

https://eproc.rajasthan.gov.in (bidder already registered on https://eproc.rajasthan.gov.in before 30-09-2011 must 

register again). 

 MD-NHM will not be responsible for delay in online submission due to any reason. For this, bidder is requested 

to upload the complete bid well advance in time so as to avoid 11th hour rush issues like slow speed, choking of 

web site due to heavy load or any other unforeseen problems. 

 Bidder is also advised to refer "Bidders Manual Kit" available at e-Procurement website for further details about 

the e-Tendering process. 

 The procuring entity reserves the complete right to cancel the bid process and reject any or the entire Bid. 

 No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a 

formal contract is signed and executed between the procuring entity and the successful bidder/ authorized 

partner. 

 Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the 

individual bidder to verify such information) and the information provided therein are intended only to help the 

bidder to prepare a logical bid-proposal. 

 The provisions of RTPP Act 2012 and Rules thereto shall be applicable for this procurement. Furthermore, in 

case of any inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and Rules 

thereto, the latter shall prevail. 

 

5. PROPOSAL EVALUATION 

5.1. A two-stage procedure shall be adopted for evaluating the proposals.  

Technical Proposal 
5.2. In the first stage, the Evaluation Committee of NHM shall carry out its evaluation applying the evaluation 

criteria and point system specified in the datasheet. Each responsive proposal shall be attributed a technical 

score (ST.) Only those Applicants whose Technical proposal score 75 marks or more out of 100 shall qualify 

for further consideration. However, if the number of such pre-qualified applications is less than two, the 

Employer may, in its sole discretion, pre-qualify the applicant(s) whose technical score is less than 75 marks. 

The Employer shall shortlist 5 (five) top bidder on the basis of their technical score not in the conflict of 

interest with NHM. 

http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
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Financial Proposal 
5.3. After the evaluation of Technical Proposals is completed and the shortlist of bidders is finalized, the 

Employer may notify those consultants whose proposals were not considered as per conditions of RFP 

through SPPP & e proc. The Employer shall simultaneously notify the shortlisted bidder indicating the 

date and time set for opening of the Financial Proposals. 

5.4. In second stage, the Financial Proposals shall be opened publicly in the presence of the consultant’s 

representatives who choose to attend. The name of the consultant, the technical scores, and the proposed 

prices shall be read aloud and recorded when the Financial Proposals are opened. The Client shall 

prepare minutes of the public opening. 

5.5. The Evaluation Committee will determine whether the submitted Financial Proposals are complete (i.e. 

whether they have included cost of all items of the corresponding proposals; if not, then the cost towards 

such missing items will be considered as NIL, but the Consultant shall, however, be required to carry 

out such obligations without any additional compensation.) and without computational error. In case 

under such circumstances, if Client feels that the work cannot be carried out within the overall cost as 

per the submitted financial proposal, such proposals shall be considered non responsive. 

5.6. The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The financial 

scores of other proposals will be computed as follows: 

SF= 100 x FM/F  (F= amount of financial proposal) 

5.7. Proposals will finally be ranked according to their combined technical (ST) and financial (SF) scores as 

follows: 

S= ST x Tw + SF x Fw 

Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal and 

Financial Proposal that shall be 0.70 and 0.30 respectively. 

5.8. The selected Consultant shall be the first Ranked Applicant (H-1, having the highest combined score). 

The second ranked applicant (H-2) shall be kept in reserve and may be invited for negotiation in case 

the first ranked Applicants withdraws or fails to comply the requirements specified in this document. In 

the event the proposals of two or more consultants have the same scores in the final ranking, the 

proposal with the highest technical score should be ranked first. 

6. Negotiations 

A. Except in case of procurement by method of single source procurement or procurement by competitive 

negotiations, to the extent possible, no negotiations shall be conducted after the pre-bid stage. All 

clarifications needed to be sought shall be sought in the pre-bid stage itself. 

B. Negotiations may, however, be undertaken only with the lowest or most advantageous bidder when the 

rates are considered to be much higher than the prevailing market rates. 

C. The bid evaluation committee shall have full powers to undertake negotiations. Detailed reasons and 

results of negotiations shall be recorded in the proceedings. 

D. The lowest or most advantageous bidder shall be informed in writing either through messenger or by 

registered letter and e-mail (if available). A minimum time of seven days shall be given for calling 

negotiations. In case of urgency the bid evaluation committee, after recording reasons, may reduce the 

time, provided the lowest or most advantageous bidder has received the intimation and consented to 

regarding holding of negotiations. 

E. Negotiations shall not make the original offer made by the bidder inoperative. The bid evaluation 

committee shall have option to consider the original offer in case the bidder decides to increase rates 

originally quoted or imposes any new terms or conditions. 
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F. In case of non-satisfactory achievement of rates from lowest or most advantageous bidder, the bid 

evaluation committee may choose to make a written counter offer to the lowest or most advantageous 

bidder and if this is not accepted by him, the committee may decide to reject and re-invite Bids or to 

make the same counter-offer first to the second lowest or most advantageous bidder, then to the third 

lowest or most advantageous bidder and so on in the order of their initial standing and work/ supply 

order be awarded to the bidder who accepts the counter-offer. This procedure would be used in 

exceptional cases only. 

G. In case the rates even after the negotiations are considered very high, fresh Bids shall be invited. 

 

7. AWARD OF CONTRACT 

  7.1  After completion of negotiations with the consultants, the Client shall award the Contract to the selected Consultant. 

Letter of acceptance (LOA) will be issued to successful bidder after due approval of the bid from competent 

authority. The successful bidder shall have to submit performance security declaration and have to execute 

agreement on non-judicial stamp paper of requisite value with NHM within 15 days of issue of LOA.   
 

   7.2 The successful bidder with whom the contract is signed is expected to commence the assignment on the date and at 

the location specified in the Bid Data Sheet. 

 

8. PROCEDURE UNDER E-BID ING 

8.1 Accessing/ Purchasing of BID documents  

8.1.1 It is mandatory for all the Bidders to have class-III Digital Signature Certificate (DSC) from any of 

the licensed Certifying Agency (CA). Bidder should do Online Enrolment in the e- procurement 

portal of Government of Rajasthan using the option Click Here to Enroll available in the Home 

Page. Then the Digital Signature enrolment has to be done with the e-token, after logging into the 

portal. The e-token may be obtained from one of the authorized Certifying Authorities such as e-

Mudhra CA/ GNFC /IDRBT/ Mtnl Trust line/ Safe Scrpt/ TCS.DSC should be in the name of the 

authorized signatory. It should be in corporate capacity (that is in Bidder capacity / in case of 

Consortium in the Lead Member capacity, as applicable). The Bidder shall submit document in 

support of the class III DSC. The authorized signatory holding Power of Attorney or the person 

executing such Power of Attorney shall only be the Digital Signatory. In other cases, the Bid shall be 

considered non responsive. 

8.1.2 To participate in the bidding, it is mandatory for the Bidders to submit the bids through the e-tending 

process specified by the Government of Rajasthan, details of which can be seen on the e-

procurement portal of State Government http://eproc.rajasthan.gov.in. 

8.1.3 The bidder may use a valid Digital Signature Certificate (DSC) which it may have procured earlier.  

8.1.4 The complete BID document can be viewed / downloaded by the Bidder from e-procurement portal 

of State Government (http://eproc.rajasthan.gov.in) or official portal of NHM .i.e. (as per Bid Data 

Sheet) 

8.1.5 To participate in e- bidding, Bidders have to pay  the requisite fee as per bid data sheet  

 

 

 

8.2 Preparation & Submission of BID:  

8.2.1 The Bidder should submit his Bid online following the instruction appearing on the screen. 

Detailed instructions for the bidder for e-procurement are also available on e-procurement portal of 

State Government.  

I. The following shall be the form of various documents in the Application: 
 

http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
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A.  Only Electronic Form (to be uploaded on the e procurement portal) [Refer to Clause 4.3 of 

section 2 of RFP]  
 

(a) Technical proposal as indicated in para ‘B’ below  
 

(b) Financial proposal as per format prescribed at www.eproc.rajasthan.gov.in.  
 

B. Original (in Envelope) [Refer to Clause 4.3 of section 2 of RFP]  
 

(I) Technical Proposal (on e-proc) including:  

(a) Power of Attorney for signing the Application  

 (b) Bidder credentials as per format prescribed in SECTION-3 B of RFP.  

 (c) Technical proposal as per format as prescribed in SECTION-3 of RFP.  
 

(II) Bid Fees, Processing fee shall be deposited as per Bid Data Sheet and BID Securing 

declaration.  

Bidders are requested to submit their proposal in Two Parts strictly using the formats enclosed herewith 

(refer section 3, 4 and 5). The Technical Proposal (on e-proc) should be enclosed in an envelope which 

should be marked as “Part-1 – Technical Proposal” and be submitted as mentioned in Section-3. The 

Technical proposal must be uploaded on e-proc (www.eproc.rajasthan.gov.in) in electronic form. The 

Financial Proposal must be submitted only in Electronic Form. No hard copy of the Technical and 

Financial Proposal is to be submitted. Please also refer “procedure under e-Biding” defined in the RFP in 

this regard.  

The proposal shall be written in the English language as specified in the Bid Data Sheet. All pages of 

the Proposal shall be signed by an authorized representative. The representative’s authorization shall be 

confirmed by written Power of Attorney duly notarized to be submitted with the proposal.  

 

II. The Applicant shall upload scanned copies of the documents as specified in point nos. (i) (A) (a) 

above on the www.eproc.rajasthan.gov.in before 1100 Hrs. Indian Standard Time on the 

Application due date. No hard copy of the documents as specified in point nos. (i) (A) (b) above 

is required to be submitted. In the event of original document sought for clarification, any 

discrepancy between the original and the uploaded document, the original document shall prevail. 
 

III. The documents listed at clause 8.2.1 Para (A) and Para (B) shall be prepared and scanned in 

different files (in PDF or JPEG format) and uploaded during the on-line submission of BID.  

8.2.2 Bid must be submitted online only through e-procurement portal of State Government i.e. 

http://eproc.rajasthan.gov.in  using the digital signature of authorised representative of the 

Bidder on or before the date as per Bid Data Sheet. 

 

8.3 Modifications/ Withdrawal of BID  

8.3.1   The Bidder may modify or withdraw its e-BID after submission prior to the BID Due Date. No 

BID shall be modified or withdrawn by the Bidder on or after the specified BID Due Date & 

Time. 

8.3.2 For modification of e-Bid, Bidder has to detach its old Bid from e-procurement portal and 

upload / resubmit digitally signed modified Bid. For withdrawal of Bid, a Bidder has to click on 

withdrawal icon at e-procurement portal and can withdraw its e-Bid. Before withdrawal of a 

Bid, it may specifically be noted that after withdrawal of a Bid for any reason, Bidder cannot 

resubmit e-Bid again. 

http://www.eproc.rajasthan.gov.in/
http://www.eproc.rajasthan.gov.in/
https://www.tenderwizard.com/MORTH
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8.3.3 Any alteration/ modification in the Bid or additional information supplied subsequent to the Bid 

Due Date, unless the same has been expressly sought for by the Authority, shall be disregarded. 

 

8.4 Online Opening of BIDs.  

8.4.1 Opening of BIDs will be done through online process.  

8.4.2 The Authority shall open Technical BIDs on the as per Bid Data Sheet, in the presence of the 

authorized representatives of the Bidders, who choose to attend. Opening of Bids shall be done 

through online process. Bids of only those bidders shall be online opened whose documents are 

submitted in accordance to section 3 & 4 of the RFP. The Authority will subsequently examine 

and evaluate the BIDs in accordance with the provisions of Annexure I&II and Bid Data Sheet 

of this document. 
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BID DATA SHEET 

Name of work: Consultancy services for supervision and quality control of multiple construction  

                   work” under NHM Rajasthan, Package - 3 

 

Clause 

Reference 

Description 

1.1 The name of the Employer / (Procuring entity) is: Mission Director, NHM Rajasthan 

1.1.1 
Last date of purchase of document  - 15.04.2024  up to 6:00 PM 

  (to be downloaded from e-proc site) 

1.1.1 

Date, Time & Venue of pre-bid conference:  

 

09.05.2024 at 11:00 AM in NHM office, Swasthya Bhawan.  

1.1.1 

Contact Person:  

1. Sh. D.K. Gupta (SE, NHM Jaipur-I)  

Mob- 9001552211, Tel.- 0141-2228747 

1.1.1 

 Name of Assignment: 

 

Name of work 

Estimated 

Cost  

(In Lakh) 

BID Security  

(in Lakh) 

Stipulated Time 

Period for 

Assignment 

Consultancy services for 

supervision and quality control of 

multiple construction works under 

NHM Raj. 

 (Package- 3  under SE- Jodhpur) 

1407.00 

 

28.14 
Bid Security 

Declaration 

form 

 (if 

applicable) 

 

   30 

Months 

 

1.1.1 The method of selection is: Quality and Cost Based Selection (70:30) 

1.1.4 
The validity of proposal should be: 

90 days from the date of opening of Technical bid.  

2.0 Email ID for submission of queries: cemhraj@gmail.com 

3.1 
The language in which the proposals should be submitted: 

English 

5.1 Technical Evaluation Criteria is enclosed at Annexure-I 

5.2 

Minimum Technical Score required for technical qualification: 

A bidder to be qualified in the technical evaluation shall have to attain a minimum 

technical score of 75 marks (75%of 100). 
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6.2 Period of Assignment – 30 Months 

7.2 
The assignment is expected to commence within 15 days after the award of contract 

or as directed by the Client at the project site. 

8.1.5 

Name & Address for Bid Fee / Processing Fee / Bid Security : - 

Executive Engineer Medical & Health, Jaipur-I  

State Health Society 

Account No. -  14630100007667  

IFSC Code - BARB0JAICOM 

Branch - BOB Udyog Bhawan, Jaipur 

 

BID Security   : - Rs. 28.14 Lakhs  

Bid Security Declaration form (if applicable) 

8.2.2 
Last date and time of submission of proposal: 

dates and time 28.05.2024 up to 6:00 PM 

8.4.2 
Date and time of opening of Technical Proposal:   
 

29.05.2024 from 1:00 PM online at EE, M&H, Division Jaipur-I (Swasthya Bhawan, Jaipur) 

 First Appeal 
First appellant authority under RTPP rules-2013 “ACS / PHS / Secretary Medical & Health 

Department Govt. of Rajasthan.”   

Second 

Appeal 

Second appellant authority under RTPP rules-2013 “Secretary Finance (Budget) Finance 

Department Govt. of Rajasthan.”   
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ANNEXURE- I: EVALUATION CRITERIA 

MINIMUM ELIGIBILTY REQUIREMENTS 

I. The average annual turnover of bidder shall be at least 50 % of NIB value from constructions super 

vision consulting work /services in the last 3 financial years.  

II. The bidder should have experience of successfully completing as Supervision & Quality Control 

Consultant / Project Management Consultant at least two project (s) in the infrastructure sector 

(Building works) project each costing not less than Rs. 25 Crore during the last seven years 

III. The bidder should not be working as Supervision & Quality Control Consultant for any of the schemes / 

projects of the Client. Technical Proposals of only the Consultants satisfying the above minimum 

eligibility criteria will be evaluated further. 

 

Criteria, sub-criteria and point system for the evaluation are as follows: 

(i) Sub criteria for Relevant Experience of the bidder for the assignment: 

S. No. Description Marks 

1 
Year of Establishment of the Bidder  

2 

2 Average Annual Turnover (last 3 years) from consultancy business 2 

3 Nos. of key personnel with the bidder for more than 1 year  2 

4 

Experience as Supervision & Quality Control Consultant / Project 

Management Consultant in Number of Building Projects of value 25 crore and 

above in the last 7 years 

10 

5 
Experience in handling Supervision & Quality Control of multi location 

projects 
2 

6 
Experience in DPR preparation for Building Projects of value 25 Cr or more in 

last 7 years * 
2 

 Total 20 

Employer’s certificate should be submitted substantiating the experience claimed by the bidder. 

(ii) Sub criteria for Adequacy of the proposed work plan and methodology in response to the ToR. 

S. No. Description Marks 
1 Comments & Suggestions on TOR 1 

2 Quality of Approach and Methodology 3 

3 Work plan 1 

 Total 5 

*Consultants should give details of the Experience of the bidder considering the completed and the on-going 

consultancy assignments along with Experience certificates from clients. This list of the completed works 

should also include those assignments which are substantially (90% of Contract value) completed. No 

Qualification/Experience etc. shall be considered without proof of experience (completion certificate and or 

progress certificate with amount of work done for the engagement from the respective engagement client). 

S. No. Description Marks 

1 Relevant experience for the assignment 20 

2 The quality of methodology and work plan proposed 05 

3 Qualifications and competence of the key staff for the assignment 75 

 Total 100 
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(iii) Qualification and competence of following Key Staff for the Assignment shall be evaluated. The total 

marks for various key staff are as under: - 

 

S. No. Staff Position  
Maximum Marks 

(for each Staff) 
 1 Team Leader H.Q. at Jaipur 27 Marks 

2 Resident Civil Engineer 12 Marks 

3 Resident Civil Engineer  12 Marks 

4 Resident Civil Engineer  12 Marks 

5 Resident Elect. Engineer  12 Marks 

 Total 75 

 

 

Sub criteria for evaluation of key Personnel (out of 100 points, which shall be converted in marks on prorate basis). 
 

S. No. Description Points 

1 General qualifications 25 

2 Adequacy for the project 70 

3 Employment with bidder 5 

 Total 100 

 

Note:  

The technical proposal should score at least 75 marks to be considered responsive for financial evaluation. 

(i) Detailed evaluation criteria which is to be used for evaluation of technical bids is as indicated 

below. 

(ii) Result of technical evaluation shall be made available on the website giving opportunity to the 

bidders to respond within 7 days in case they have any objection. 

(iii) The single currency for price conversion is INR. 

(iv) Commencement of Assignment: The bidder shall begin carrying out the services within 10days of 

signing of the Consultancy Agreement. 
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TECHNICAL EVALUATION CRITERIA 
 

(Refer para 5.2 of Section 2, Bid Data Sheet of RFP) 
 

S. No. Description 
Max. 

Marks 

1 

Year of Establishment of the Bidder  

Up to 5 years: 1 mark 

More than 5 years   2 marks 

2 

2 

Average Annual Turnover (last 3 years) from consultancy business 
 

a. <   Less than 50% of NIB value  -        0 marks   

b. >   More than 50% of NIB value  -       2 marks 

2 

3 

Numbers of key personnel (as defined in RFP) with the bidder in the construction sector 

with more than one year with the bidder. 

(Min. 50% staff shall have experience in building sector) 
 

≤ 50 personnel                      -      0 marks  
 

50 to 100                              -      1 marks 
 

>100 personnel                    -      2 marks 

2 

4 

Experience of successfully completed as Supervision & Quality Control Consultant / 

Project Management Consultant for Building Projects of construction cost greater than 25 

crore or more in the last 7 years. 
 

2 project          -         5 marks 
 

Additional01 (one) marks extra for each additional project subject to maximum 5 (five) 

marks.   

 

10 

5 

Experience of successfully completed Supervision & Quality Control works of multi 

location project  

Less than 5 locations          -         1 mark 

More than 5 locations          -        2 marks 

 

2 

6 

Experience in DPR preparation for Building Projects of value 25 Cr or more in last 7 years 
 

1 project            -        0.50 marks 
 

Add 0.05 (point five) marks extra for each additional project subject to maximum 3 projects 

1.5 (one point five) marks.   

2 

 Total  20 
 

Note 1: Employer’s certificate/ certificate from Statutory Auditor should be submitted substantiating the 

turnover claimed by the bidder. 

1. Criteria for Adequacy of the Proposed Work Plan and Methodology (5 Maximum Marks) 

1.1. Comments on Terms of Reference (1 Marks) 

Criteria: Suggestions, which could improve the quality of the project. 

Factors to consider: Marks will be given for workable suggestions proposed. No innovativeness 

will be given 0 (zero) Marks. 
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1.2. Quality of Approach and Methodology (3 Marks) 

Criteria:  

1. General understanding of the project requirements; coverage of principal components as 

requested in TOR; and site visit assessment. 

2. The degree to which the consultant presented written methodology/approach addresses the 

requirements of the TOR. 

1.3. Work Program (1 Marks) 

Criteria: A work program showing graphical presentation of activities (bar chart); an organization 

chart showing the relationship of the Client, the Consultant and the Civil Works contractor. 

2. Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment. 

2.1. Team Leader (1 nos) 

S. No. Description Max. Points 

1 General Qualification 25 

 I)  Graduate in Civil Engineering 

 

II) Post Graduation or master’s in construction management/Structural 

Engineering/Geotechnical Engineering or equivalent 
 

III)  Certificate course in Project Management/Safety/Quality Assurance 

(1 mark for each certificate with a maximum of 2 points) 

18 points 

 
 

05 points 

 

 

02 points 

25 

2 Adequacy for the Project 70 

a) Professional Experience in Building Projects:   

i) 

Total Professional Experience in handling Construction projects 

 Less than 20 years                   - 0 points 

 20 years                                  - 20 points 

 Add 1 point extra for each additional year of experience subject to 

maximum 5 (five) point.    

25 

ii) 

Experience in handling medical construction projects  

 One project  - 3- Points 

 Add 1 point extra for each additional one project subject to maximum 2 

(two) point.    

5 

iii) 

Experience as Team Leader or in similar capacity in Building Projects (with 

Project cost > 25 cr.) 

 Less than 5 years                        -   0 points 

 5 years                                         - 12 points 

Add 1 point extra for each additional year of experience subject to maximum 3 

(three) point.                    

15 

b) Experience as Team Leader or similar capacity* of project preparation including 

design of Building Project - (Project cost > 25 cr.) 

 less than 2 projects          - 0 points 

 2 Projects                         - 8 points 

Add 1 point for each additional project subject to maximum 2 points. 

10 

c) Experience in position of Team Leader/Project Manager or similar capacity of 

building project value  

 less than 5 cr. - 0 points 

 Greater than 5 cr. but less than 25 cr.  – 5 points 

 Greater than 25 cr. -15 points 

 

15 
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3 Employment with the Bidder 5 

 Employment with the Bidder 

 Less than 1 year                           - 0 points 

 1 year                                           -3 points 

Add 0.5 points extra for each subsequent year subject to maximum 2 points 

5 

 Total: 100 

 

Note: 
I. *Similar Capacity includes the following positions 

(a) On behalf of Consultant: Team Leader/Resident Engineer (Construction Supervision/IE). 

(b) On behalf of Contractor: Project Manager (Construction/Construction Supervision). 

(c) In Government Organizations: Superintending Engineer (or equivalent) and above 

II. Only those projects will be considered for evaluation at S. No. 2(b), and 2(c) above, where the 

input of the personnel is greater than equal to 12 months.  

2.2. Resident Civil Engineer (3 nos) 

S. No. Description Max. Points 

1 General Qualification 25 

 

I)  Graduate in Civil Engineering 

II) Post Graduation in Construction Management/Structural 

Engineering/Geotechnical Engineering 

20 points 
 

05 points 

 

25 

2 Adequacy for the Project 70 

a) Professional Experience    

i) 

 Total Professional Experience in handling Construction projects 

 Less than 10 years                            -0 points 

 10 years                                           -15 points 

Add one point extra for each additional completed year of experience subject to 

maximum 5 (five) points.    

20 

ii) 
Experience in handling medical construction projects maximum 5 (five) point for 

one project 3 (Three) Points and 1 (One) point for one additional project. 
5 

iii) 

Experience as Resident Engineer/Project Engineer/Executive Engineer or equivalent 

on building construction projects (Project cost > 25 cr.) 

 Less than 3 years                            - 0 points 

 3 years                                           - 15 points 

Add 1 points extra for each additional year of experience subject to maximum 5 

(five) points.                      

20 

iv) 

Experience in similar capacity in handling building projects (Project cost >25 cr.) 

 Less than 2 projects      - 0 points 

 2 projects                      - 17 points 

Add 02 points extra for each additional project subject to maximum 8 (Eight) points.                       

25 

3 Employment with the Bidder 5 

 

Employment with the Bidder 

 Less than 1 year                     - 0 points 

 1 year                                     - 3 points 

Add 0.5 points extra for each subsequent year subject to maximum 2 points 

5 

  Total 100 

Note: Only those projects (in numbers) will be considered for evaluation above, where the input of the 
personnel is greater than 12 months. 
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2.3. Resident Electrical Engineer (1 nos) 

S. 

No. 
Description 

Max. 

Points 

1 General Qualification 25 

 I)  Graduate in Electrical Engineering 

 

II) Post Graduation Electrical Engineering or equivalent 

20 points 

 

05 points 

 

25 

2 Adequacy for the Project 70 

 Professional Experience    

i)  Total Professional Experience in handling Construction projects 

 Less than 10 years                            - 0 points 

 10 years                                           - 15 points 

Add one point extra for each additional completed year of experience subject to 

maximum 5 (five) points.                       

20 

ii) Experience as Resident Engineer/ Project Engineer/ Executive Engineer or 

equivalent on building construction projects (Project cost > 25 cr.) 

 Less than 3 years                        - 0 points 

 3 years                                        - 15 points 

Add 1 points extra for each additional year of experience subject to maximum 5 

(five) points.                      

20 

iii) Experience in similar capacity in handling building projects (Project cost >25 cr.) 

 Less than 2 projects      - 0 points 

 2 projects                      - 22 points 

Add 02 points extra for each additional project subject to maximum 8 (Eight) points.                       

30 

3 Employment with the Bidder 5 

 Employment with the Bidder 

 Less than 1 year                     - 0 points 

 1 year                                     - 3 points 

Add 0.5 points extra for each subsequent year subject to maximum 2 points 

5 

 Total 100 
 

Note: Only those projects (in numbers) will be considered for evaluation above, where the input of the 

personnel is greater than 12 months 
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ANNEXURE – II: MINIMUM QUALIFICATION AND EXPERIENCE 

REQUIREMENTS OF PROFESSIONAL STAFF 

Qualifications and experience of the professionals given below are clients perception in respect of the 

specific requirement of the project. Consultants are advised to prepare the CVs of their proposed 

personnel specifically highlighting the qualification and experience in the related area of expertise as 

per requirements. 

The CVs should also highlight higher education, training and publication of technical papers (if any) by 

the key personnel in the related field as well as their experience in providing training in there lasted 

fields. The CVs of the proposed personnel should reflect size of the project handled in terms of costs, 

duration for which services were provided, type of project, etc. Broadly speaking, qualification and 

experience higher than the minimum requirement will be given higher weight age. Maximum age limit 

for all Key professionals/experts is 65 years and support staff is 60 Years unless otherwise mentioned 

explicitly.  

1. Key Experts:  

 

S. 

No. 
Particulars 

No. of 

Persons 

Minimum 

Qualification 
Minimum Experience 

1. 

Team Leader 

(Age Limit: 

Maximum – 65 

years) 

01 

BE/B.Tech in 

Civil 

Engineering 

i. Should have at least 20 years’ experience in the 
design, bidding assistance and or construction 
supervision including contract & quality 
management of building projects 

ii. Should have experience of construction and 
supervision of at least 2 Commercial/ Building 
projects or more costing more than 20 Cr. 

iii. Should have experience of Building projects for 
at least 2 years as Team Leader or at least 5 
years as Deputy Team Leader / Resident 
Engineer costing more than 10 Cr. 

2. 

Resident Civil 

Engineer 

(Age Limit: 

Maximum – 65 

years) 

03 

BE/B.Tech in 

Civil 

Engineering 

i. Should have at least 10 years’ experience in the 

project management, design, bidding assistance, 

and construction supervision including contract 

management & quality management of Building 

projects 

ii. Should have experience of construction and 

supervision of at least 2 Commercial/ Building 

projects or more costing more than 10 Cr. 

3. 

Resident 

Electrical 

Engineer 

(Age Limit: 

Maximum – 65 

years) 

01 

BE/B.Tech in 

Electrical 

Engineering 

i. Should have at least 10 years’ experience in the 

project management, design, bidding assistance, 

and construction supervision including contract 

management & quality management of Building 

projects  

ii. Should have experience of construction and 

supervision of at least 2 Commercial/ Building 

projects or more costing more than 20 Cr. 

  
Note: It’s desirable that the majorities of the key expert staff proposed be permanent employees of the 

bidder or have a next ended and stable working relation with it. Affidavit on Rs. 1000/- non 
judicial stamp paper shall be given by the bidder for correctness of the CV’s uploaded.   
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1. Support Staff:   
The Consultant has to submit the CVs of the following support staff at the time of Contract negotiations.  
 

S. No. Particulars 
No. of 

Persons 

Minimum 

Qualification 
Minimum Experience 

1 

Structural Engineer 

(Age Limit:  

Maximum – 65 years) 

1 B. Tech in Structure 
i. Should have at least 7 years’ experience out of which 

minimum 5 years’ experience in Design of Buildings.  

2 

Architect 

(Age Limit:  

Maximum – 65 years) 

1 B. Architect 

i. Should have at least 7 years’ experience out of which 

minimum 5 years’ experience in Planning & Designing of 

Buildings. 

3 

Site cum  

Quality Engineer (SQE) 

(Civil) 

(Age Limit:  

Maximum – 60 years) 

9 
BE/B.Tech in Civil 

Engineering 

i. Should have at least 5 years’ experience in the project 

management, design, and construction supervision & quality 

management of Building projects. 

ii. Should have at least 2 building project experience or more 

4 

Site cum  

Quality Engineer  

(SQEE) (Elect.) 

 (Age Limit:  

Maximum – 60 years) 

3 
BE/B.Tech 

in Electrical Engineering 

i. Should have at least 5 years’ experience in site execution/ 

construction supervision works including contract 

management & quality control of Building projects. 

ii. Should have at least 2 building project experience or more  

5 

Assistant Quantity 

Surveyor (AQS) (Civil) 

(Age Limit:  

Maximum – 60 years) 

3 
BE/B.Tech in Civil 

Engineering 

i. Should have at least 5 years’ experience in site execution/ 

construction supervision works including contract 

management & quality control of Building projects. 

ii. Should have at least 2 building project experience or more  

6 

Assistant Quantity 

Surveyor (AQSE) 

(Electrical) 

(Age Limit: 

 Maximum – 60 years) 

1 
BE/B.Tech 

in Electrical Engineering 

ii. Should have at least 5 years’ experience in site execution/ 

construction supervision works including contract 

management & quality control of Building projects. 

iii. Should have at least 2 building project experience or more 

costing 5 Cr. 

7 

Supervisor 

(Civil) 

(Age Limit:  

Maximum – 55 years) 

18 
Diploma 

in Civil 

i. Should have at least 5 years’ of experience in construction 

supervision of projects out of which minimum 3 years’ shall 

be of Building projects 

ii. Should have at least 1 building project experience or more 

costing 5 Cr. 

8 

Supervisor 

(Elect.) 

(Age Limit:  

Maximum – 55 years) 

6 Diploma in Electrical 

i. Should have at least 5 years’ of experience in construction 

supervision of projects out of which minimum 3 years’ shall 

be of Building projects 

ii. Should have at least 1 building project experience or more 

costing 5 Cr. 

9 

Land Management Expert  

(Age Limit:  

Maximum – 65 years) 

1 Graduate 

i. Should have at least 20 years’ of experience in dealing land 

matters and 3 years or above as revenue Tehsildaar or 

equivalent.  

10 CAD Operators 1 
Diploma in CAD / 

Computer Science 

i. Should have at least 3 years of experience in CAD 

working in building projects.  

11 

Computer Operators 

 (1 Computer operator for 

18 months) 

7 

Certificate Course in 

Computer and Graduate 

Degree (Placement will 

be decided by CE) 

i. 03 years’ experience preferable working with Consultancy 

/ Construction Company. 

12 Office Boy 6 8th Standard i. Should have worked in some private bidder.  

13 

Land Management 

Assistant (Age Limit:  

Maximum – 65 years) 

6 12th Standard 
i. Should have at least 10 years of experience in dealing land 

matters at the level of Patwari.  

14 
Office manager cum 

accountant  
1 Graduate 

i. 03 years’ experience in managing any office and having 

good knowledge of accounts.    

Note:  

1.  The number of RCE, REE, SQE, EE, Supervisor etc. mentioned above are indicative only and actual numbers 

required are to be decided by the Mission Director, NHM. Also, if personnel at additional positions like Material 

Engineer, Quantity Survey or, etc. are required, the same may be done by the Mission Director, NHM, based on the 

size and nature of the assignment. 

2. Deployment of Land Management Assistants nos and locations shall be as per work requirement and may change as 

per quantum of work within project / work site.   
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SECTION 3. TECHNICAL PROPOSAL STANDARD FORMS 
 

 

3A Technical Proposal submission form. 

3B Bidder’s references. 

3C Consultants Annual Turnover from Consultancy Services. 

3D Comments and suggestions on the Terms of Reference. 

3E Description of the methodology and work plan for performing the assignment. 

3F Team composition and task assignments. 

3G Format of Curriculum Vitae of proposed professional staff. 

3H Activity (work) schedule. 
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3A. TECHNICAL PROPOSAL SUBMISSION FORM (on letter head of the bidder) 

To, 

The Mission Director,  

NHM, JAIPUR 

Sub: “Consultancy services for supervision and quality control of multiple construction work” 

under NHM Rajasthan Package – 3 

 

Sir/Madam, 

 

We, the undersigned, offer to provide the consulting services for “Consultancy Services for 

Supervision and Quality Control of Multiple Construction Works under NHM, 

Rajasthan”, in accordance with your Request for Proposal 

dated…...............................(Date)…................ We are here by submitting our Proposal, which 

includes Technical Proposal and a Financial Proposal sealed under a separate envelope. 

If negotiations are held during the period of validity of the Proposal. we undertake to 

negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the 

modifications resulting from contract negotiations. We understand you are not bound to accept 

any Proposal you receive. 

 

We remain, 

 

Yours sincerely, 

 

 
Authorized Signatory 

Name and Title of Signatory: 

Name of Bidder: Address: 
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3B. BIDDER’S REFERENCES 

Relevant Services Carried out in the Last Five Years 

Which Best Illustrate Qualifications 

Using the format below, provide information on each reference assignment for which your bidder/ entity, either 

individually as a corporate entity or as one of the major companies with in an association, was legally contracted. 
 

Assignment Name: Country with location: 

Assignment Period: Cost of Project (Construction) in INR: 

Name of Principal Employer: Address with Telephone No. & Fax No.: 

Actual Start 
(Date/ Month/ Year) 

Actual 
Completion 
(Date/ Month/ 

Year) 

Value of Consultancy Services Received 

(In INR): 

No. of Staff Provided by the Bidder: No. of Staff Months Provided by the Bidder: 

Name of Association Bidder (s) if any: Address with Telephone No.& Fax No of 

the Association Bidder.: 

No. of Professional Staff provided by 

Associated Bidder(s) 

No. of Staff Months Provided by the 

Associated Bidder: 

Approx.  Value of Services given by the 

Consultant (In INR): 

Approx Value of Services given by the 

Associated Bidder (In INR): 

Name of Senior Staff (Executive Engineer/ Coordinator, Team Leader, etc.) of the consultant 

involved and functions performed: 

Narrative Description of Project: 

Description of Actual Services Provided by the consultant’s Staff: 

 
 

 

 

Signature of Authorized Representative 

(Certificate from Principal Employer regarding 

experience should be furnished)
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3C. CONSULTANTS ANNUAL TURN OVER FROM CONSULTANCY SERVICES  

ANNUAL TURN OVER FOR THE PRECEDING 3 FINANCIAL YEARS 

Year Amount (in INR) 

2020-21  

2021-22  

2022-23  

2023-24  

Average  

 

Note: In support of the Annual Turnover, copy of the Turnover duly certified by a Statutory 

Auditor/ charted accountant must be enclosed. 

 

 

 

 
Signature of Authorized Representative 
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3D. COMMENTS AND SUGGESTIONS ON THE TERMS OF REFERENCE 
 

On the Terms of Reference 
 

1. 

2. 

3. 

4. 

5. 

 

 

CONSULTING BIDDER’s NAME:
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3E. DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR PERFORMING 

THE ASSIGNMENT 
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3F. Team Composition and task assignments  

 

S. No. Name of Division 
Present Site Location 

 (Unit/ Districts) 
Team 

Leader 
Resident Civil 

Engineer 

Resident 
Elect. 

Engineer 

Structure 
Design 

Engineer 
Architect 

Package 3 

1 

Jodhpur, Jalore, 
Bikaner, Churu 

Jodhpur 1 1 1 1 1 

2 Pali           

3 Jaisalmer           

4 Jalore   1       

5 Barmer           

6 Bikaner   1       

7 Ganganagar           

8 Churu           

9 Hanumangarh           

    Total 1 3 1 1 1 

 
 

S. 
No. 

Name of 
Division 

Present Site 
Location 

 (Unit/ Districts) 

Site cum 
Quality 

Engineer 
(Civil) 

Site cum 
Quality 

Engineer 
(Elect.) 

Assistant 
Quantity 
Surveyor 

(Civil) 

Assistant 
Quantity 
Surveyor 
(Elect.) 

Supervisor 
(Civil) 

Supervisor 
(Elect.) 

Package 3             

1 

Jodhpur, 
Jalore, 

Bikaner, Churu 

Jodhpur 1 1 1 1 

18 6 

2 Pali 1       

3 Jaisalmer 1       

4 Jalore 1 1 1   

5 Barmer 1       

6 Bikaner 1 1 1   

7 Ganganagar 1       

8 Churu 1       

9 Hanumangarh 1       

    Total 9 3 3 1 18 6 

 

  

S. No. 
Name of 
Division 

Present Site 
Location 

 (Unit/ Districts) 

Land 
Management 

Expert 

CAD 
Operator 

Computer 
Operator* 

Office 
Boy* 

Land 
Management 

Assistant 

Office manager 
cum 

accountant 

Package 3          

1 

Jodhpur, Jalore, 
Bikaner, Churu 

Jodhpur 1 1 3 4 1 1 

2 Pali  
   

  

3 Jaisalmer  
   

  

4 Jalore  
 

2 1 1  

5 Barmer  
   

1  

6 Bikaner  
 

2 1 1  

7 Ganganagar  
   

1  

8 Churu  
   

1  

9 Hanumangarh  
   

  

    Total 1 1 7 6 6 1 
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3G. FORMAT OF CURRICULUM VITAE (CV)*FOR PROPOSED PROFESSIONAL STAFF 

Proposed Position:  

Name of Bidder:  

Name of Staff:  

Professional Qualification:  

Date of Birth:  

Nationality:  

Years with Current Bidder/ Entity:  

Membership in Professional Societies:  

 
 

Detailed Tasks Assigned - 

 

 

Key Qualifications: 

(Give an outline of staff member’s experience and training most pertinent to tasks an assignment. 

Describe degree of responsibility held by staff member on relevant previous assignments and give 

dates and locations. Use about half a page). 

Education 

(Summarize college/university and other specialized education of staff member, giving names of 

schools, dates attended, proof of degrees obtained and documentary evidence of age proof) 

 
 

Employment Record 

(Starting with present position, list in reverse order every employment held). List all positions held 

by staff member since graduation, giving dates, names of employing organizations, titles of 

positions held, source of funding (World Bank, ADB, JBIC, UN etc.) for the projects handled, 

types of activities performed and client reference, where appropriate.) 

Languages: 

(For each language indicate proficiency–excellent, good fair or poor, in speaking reading and 

writing)
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SUMMARY OF THE CV 
 

(Furnish a summary of the above CV. The information in the summary shall be precise and accurate. The 

information in the summary will have bearing on the evaluation of the CV). 

 
Education: 

i) Field of Diploma /Graduation and year 
ii) Field of Graduation/ Post graduation and year 

iii) Any other specific qualification 

 
Experience 
Total experience in Building Project: Yrs. 

Responsibilities held: 

 
 

Undertaking: 
 

I, the undersigned certify that to the best of my knowledge and belief, these data correctly describe 

me, my qualifications, and my experience. Further I certify that I am available for the assignment 

and shall be willing to work for the client for the entire duration of the position. I have also not left 

any ongoing project of the client without its approval and have not been debarred by the client in 

past. 

 
Date (Day/ Month/ Year):_______________ 

 

 

 

 

Signature of staff member            Signature of Authorized representative of the 

Bidder 

 

 
Full name of staff member            Full name of authorized representative 

 
 

 

 

Note: CVs should be originally signed in blue ink on each page by both the proposed 

professional staff and the authorized representative of the bidder along with the proof of 

age and qualification. Key information should include number of years working for the 

bidder/ entity, and degree of responsibility held in various assignments. Photo copy or 

unsigned CV shall not be considered. 

 

S.No. 

 

Position Held 

Period 
 

Assignment period From To 
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3H. ACTIVITY (WORK) SCHEDULE 

 

Reports 

 (for each Work contract package) Frequency 

1.Monthly Progress report Every month 

By 10th of following Month (3 copies) 

2.Quarterly Progress Report Every Quarter 

By 10th day of April, July, October and 

January (3 copies) 

3. Quality Assurance Plan At Commencement time (3 copies) 

4.Supervision Manual At commencement time (3copies) 

5.Completion report and all As built  

   drawings  

On completion of construction (3 copies) 
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SECTION 4. FINANCIAL PROPOSAL STANDARD FORMS 

 

4A Financial Proposal submission form. 

4B Summary of Cost 

4C Breakdown of Remuneration (Key Experts and Non-Key Experts) 

4D Breakdown of Reimbursable Expenses 

4E Appendix: Note for Preparation of Financial Proposal 
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FIN-4A FINANCIAL PROPOSAL SUBMISSION FORM (On letter head of the bidder) 

 

(Location, Date) 

To, 

Mission Director, NHM, Jaipur 
 

Subject: Financial Proposal for “Consultancy services for supervision and Quality control for Construction 

of Multiple construction Works, under NHM Rajasthan, Package - 1” 

Sir/Madam, 

We, the under signed offer to provide the services for Consultancy services for supervision and Quality 

control for Construction of Multiple construction Works, under NHM Rajasthan, Package - 3 in 

accordance with your Request for Proposal dated ………... (Date) ……..…. and our proposal  

(technical & financial). 

 

 

Our financial proposal shall be binding upon us subject to the modifications resulting from contract negotiations, 

upto expiration of the validity period of the Proposal. 

We undertake that in competing for (and, if the award is made to us, in executing) the above contract, we will 

strictly observe the laws against fraud and corruption in force in India namely “Prevention of Corruption 

Act1988”.No commission or gratuity of any kind is included in the proposal as it is not allowed.  

We understand that you are not bound to accept any Proposal you receive. 

 

 

 

 

 

 

 

Yours sincerely, 

Signature Authorized Person  

Name and Title of Signatory: 

Name & address of Bidder:
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FIN-4B SUMMARY OF COST 

 

S. No. Particular Form 
Amount 

 in Rs. (figure) 
Amount  
in words 

1 Remuneration 4C   

2 Reimbursable Expenses 4D   

3 
Contingencies fixed sum 

during entire contract period   
 1000000 Ten lakhs 

 Total    

  

Note –  1.  This includes the cost of Transportation, all taxes, service charge, etc. but excluding  
                               GST.  

2. GST will be paid extra as per applicable. Proof of GST deposit with Govt. shall be 
submitted with NHM.  
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FIN-4C BREAKDOWN OF REMUNARATION  

(Key Experts and Non-Key Experts) 

 

1. Remuneration of Professional Staff for each Package should be submitted in the below prescribed 

format for further consideration:  
 

S. 

No. 
Name of Staff Position 

Rate per 

month 

including 

all Taxes, 

Service 

Charge etc. 

but 

excluding 

G.S. T   

 (in Rupees) 

Proposed 

Nos 

Proposed 

Man 

Month 

Total 

Amount 

 (in Rupees) 

A. Key Expert (s) 

1   Team Leader 200000.00 1 30 6000000.00 

2   Resident Civil Engineer 135000.00 3 90 12150000.00 

3   Resident Electrical Engineer 135000.00 1 30 4050000.00 

    Sub Total (A)   5 150 22200000.00 

B. Non-Key Expert (s) 

1   Structure Design Engineer 125000.00 1 15 1875000.00 

2   Architect 100000.00 1 15 1500000.00 

3 
 

Land Management Expert  70000.00 1 18 1260000.00 

4   Site cum Quality Engineer (Civil) 75000.00 9 270 20250000.00 

5   Site cum Quality Engineer (Elect.) 75000.00 3 90 6750000.00 

6   Assistant Quantity Surveyor (Civil) 70000.00 3 90 6300000.00 

7   Assistant Quantity Surveyor (Elect) 70000.00 1 30 2100000.00 

8   Supervisor (Civil) 50000.00 18 540 27000000.00 

9   Supervisor (Elect.) 50000.00 6 180 9000000.00 

    Sub Total (B)   43 1248 76035000.00 

C. Support Staff 

1   CAD Operator 45000.00 1 30 1350000.00 

2   
Computer Operators 
 (1 Computer operator for 18 months 

exclusively for land management team ) 

20000.00 7 198 3960000.00 

3 
 

Land Management Assistant * 30000.00 6 72 2160000.00 

4 
 

Office manager cum accountant 30000.00 1 30 900000.00 

5   Office Boy 15000.00 6 180 2700000.00 

 
  Sub Total (C)   21 510 11070000.00 

    Grand Total [(A) + (B) + (C)]   69 1908 109305000.00 

Note : -  

b.     Consultant will hire accommodation and arrange transportation of support staff, and supervisor travels.  One 

RE (Civil) + RE (Elect.) office will be clubbed with TL office, the minimum area for TL office is 1500 Sqft. and 

minimum area of RE office is 1000 Sqft. 
 

c.    25% Support staff may be curtailed on completion of 50% of number of works. 
 

*Initially 6 persons (Land Management Assistant) shall be deployed for 6 month continuously. Subsequently 50 % persons 

will continue with intermittent deployment input as per requirement of work limited to nos of man months mentioned i.e. 

(72). 
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FIN- 4D BREAKDOWN OF REIMBURSABLE EXPENSES 

1. Transportation (Fixed rate on rental basis) 

The Consultant shall provide vehicle to the client and use of consultant which shall include the cost 

for rental, drivers, operation, maintenance, repairs, insurance, etc. throughout the course of the 

engagement for approx 3500 km/month run. Vehicle shall be in good condition and not more than 5 

years old. 

S. No. Description of Vehicles 

Qty. 

Total 

Rate/ Vehicle/ Month including all 

Taxes, Service Charge etc. but 

excluding G.S. T  (Rs.) 

Amount (Rs.) 
(No. of  

vehicle-month) 

1 
Innova or 

equivalent 
2*30 60 75000.00 4500000.00 

2 
Swift Desire/ Etios 

or equivalent 
8*30 240 50000.00 12000000.00 

3 Bolero (4000 Km) 1*18 18 60000.00 1080000.00 

Total (1)  318  17580000.00 

 

2. Office Rent, Supplies, Utilities, Communication etc.   

S. 

No

. 

Item Description Months 

Rate per month including 

all Taxes, Service Charge 

etc. but excluding G.S. T   

Amount 

1  Office  

Office including Rental, maintenance, operation including 

cost of facilities for consultant staff i.e. furniture, AC/ Fan/ 

Cooler, computers, etc.) with Computers and requisite 

software for projects management and designing including 

electricity and water charges per month (1 TL + 1 RE (Civil) 

+ 1 RE (Elect) office combine and 2 RE offices at specified 

locations) 

30 300000.00 9000000.00 

2 

Report 

printing 

and 

office 

operation   

Office supplies utilities, communication, networking, fax 

including reports as provided in description of services and 

other presentation etc. including all costs (1 TL + 1 RE 

(Civil) + 1 RE (Elect) at TL office and 2 RE offices at 

specified locations) 

30 100000.00 3000000.00 

3 
Trip visit 

to Jaipur 

Visit to Jaipur for review and management meeting per 

month not below the key person TL/ Authorised 

representative with approval of competent authority of 

NHM. 

60 15000.00 900000.00 

Total (2) 90  12900000.00 
 

3. Contingency 

1 Contingency provision Lump sum for contact duration   - 1000000.00 

 Total (3)  - 1000000.00 
 

 Grand Total – 1+2+3   140785000.00 
 

Note: - A fix amount of Rs. 1000000.00 shall be included in financial proposals. The provision of  

             contingency shall be operated with the specific approval from the competent authority/  

            MD NHM. 
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APPENDIX 

NOTE FOR PREPARATION OF FINANCIAL PROPOSAL 

1 Form FIN- 4A Financial Proposal Submission Form shall be filled as per the instructions provided 

in the Form. 

2 Form FIN-4B Summary of Costs: Form FIN-2 provides a summary of the elements of estimated 

costs for implementation of the proposed Consultant services. 

3 Form FIN-4 C Remuneration 

(i) The purpose of Form FIN-4C is to identify the monthly billing rates for each Personnel to be 

fielded by the Consultant as part of its proposed team of experts for each package. FIN-4C 

should be submitted separately for each package. 

(ii) Consultant will be working for six days in a week except second Saturday. However due to 

requirement of the project the consultants may require to work on the holidays for which no 

over time will be paid. Consultant will leave head quarter with the permission of Team 

Leader. Consultants will be eligible for holidays as per National Instrument Act as agreed by 

NHM on yearly basis. 

(iii) Working Hours: Office working hours would be in such a manner that 8 working hours is 

available in a day; preferably office timings may be kept from 9.00 AM to 6.00 PM & lunch 

from 1.00 to 2.00 PM. No overtime will be paid in case of work required to be done beyond 

the office time for project performance and as mentioned in the special condition of contract.  

Attendance: Team leader will ensure that proper attendance register system of Consultants staff is 
maintained at office. Visit to other project towns by the personnel will be marked in the register on 

daily basis. 

4 Form FIN-4D–Reimbursable Expenses 

The purpose of Form FIN-4D is to identify all reimbursable expenditures in local currencies considered by 

the Consultant necessary to carry out the assignment. 

For the sake of clarity, the payment for all reimbursable expenses will be paid as per unit rate given in the 

agreement and the Consultant is not required to submit any supporting vouchers or proof of payment for 

these items. The quantities will be certified by the Team Leader. 

(i) Transportation 

(ii) Office Supplies, utilities and Communication 

Note:- 

All necessary office equipment and furniture like computer hardware, printers, software’s, 

Networking devices, maintenance & up-gradation of the system, fax machines, EPABX, photocopier, 

ACs, chairs, tables etc. as applicable under project shall be arranged by the consulting bidder. 
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SECTION 5. TERMS OF REFERENCE (TOR) 
 

1. OBJECTIVE OF THE ASSIGNMENT:  

 

The objectives of the engaging external consulting agency is to ensure timely completion and handover of all 

the construction works with due regards to quality, safety and environment practices to the end client 

Central/State Government in accordance with the latest IS provisions. 

2. LOCATION AND DESCRIPTION OF THE PROJECT: 

NHM has grouped, and packaged projects based on the location and value, the selected agency shall provide 

project supervision and quality control services for each of the following packages as per below table: 

Package - III List (Zone – Jodhpur) 

S. No. Division Total Nos 
Amount   

(in lacs) 

1 Bikaner 106 9128.00 

2 Churu 67 24081.00 

3 Jalore 197 29147.00 

4 Jodhpur 140 20678.00 

  Total 510 83034.00 

Table 1: Package wise list of projects and their cost of construction 

3. BROAD SCOPE OF SERVICES: 

The selected agency shall comprehensively supervise all the works and activities carried out by the 

Contractor(s) as “Engineer’s Representative” under the respective project in a manner that would ensure: 

1. Total compliance of technical specifications during execution of works and various other 

requirements contained in the respective contracts by the Contractor(s) 

2. Ensure high standards of quality assurance system is developed and followed as per the respective 

prevailing National Codes and Standards in the Consultancy as well as the works and activities of 

the Contractor(s) 

3. Documentation and periodic reporting to NHM of the Projects(s) progress and compliances/ non-

compliances including quality inspections and ATR, safety measures adopted, material 

management, etc. by the Contractor(s) 

4. Coordination among the client and contractor(s), consultants, and local bodies for resolution of 

bottleneck(s) 

5. Conducting bi-weekly meeting with concerned Executive Engineer and Contractors, and 

regularly sharing the meeting minutes for the same with NHM. 

4. DETAILED SCOPE OF WORKS 

The agency’s main responsibility is to ensure execution of work with due controls for safety, quality control, 

cost control, time control and project progress monitoring. The Services to be performed by the agency shall 

include but not be limited to those described hereunder. 

 

1. The selected agency shall set up framework of quality assurance plan (if not already in place) 

consisting of model documents on management procedures for managing construction, design, 

quality, safety, environment, reporting, project schedule, etc. as per the respective prevailing 

National Codes and Standards. These model documents would form the basis for monitoring 
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project status on periodic basis. 

2. The agency shall suggest and ensure the contractor(s) prepare and follow approved Method 

Statement(s) and Work Procedure(s) for execution of any works. 

3. The agency shall develop formats for inspection and testing procedures for quality control at site 

and record keeping including model documents for key aspects of the Project(s). 

4. Through proper coordination with the Contractor(s) and monitoring of site work the agency shall 

ensure that the Contractor(s) do not carry out any work without approved working drawings and 

agreed procedures, method statements, work procedures and inspection and testing procedures. 

5. The agency shall carry out periodic progress review and suggest correction actions for arresting 

slippages in monthly progress report indicating the critical activities. The agency shall also 

review and comment on the Project Programs submitted by the Contractor(s) and ensure 

compliance of such comments in the revision thereof. It shall also carry out periodic reviews of 

the Contractor(s)’s resources vis-a-vis Project Program and ensure that the Contractor(s) 

mobilizes additional resources to meet the Program requirements. 

6. The agency shall ensure compliance of all rules of Indian Building Codes and Standards related 

to the execution of the Project(s). 

7. The agency shall carry out scheduled inspections of work sites and issue site instructions and 

assist NHM to issue and resolution of non-conformance notices to the Contractor(s) after 

identification of defects or non-conformance to specifications, method statements or to any other 

requirement in the Contract identified by NHM, Raj. It shall also monitor that the Contractor(s)’s 

own quality inspection teams carry out similar regular inspections and raising site instructions 

and non-conformances. 

8. The agency shall assist the client to verify the measurements in the presence of the Contractor(s) 

with the actual work done at site to the conformance of respective contracts. 

9. The agency shall monitor and ensure that the Contractor(s) mobilize adequate and suitable 

workers, sub-contractors, materials and construction equipment’s for carrying out works as per 

the approved Project Program. 

10. The agency shall monitor and ensure that the Contractor(s) carry out construction in compliance 

of environmental standards, safety of the works, safety of road traffic, safety of personnel/ public, 

and safety of construction equipment(s) complying environmental and safety standards laid down 

in the Contract(s) and quality assurance documents. 

11. The agency shall monitor and ensure that every incident at the work site is reported and recorded 

and that the Contractor takes corrective and preventive measures for avoiding their recurrence. 

Further it shall also inspect and report unsafe and inferior practices at the work site through 

control documents and ensure that the Contractor(s) takes corrective and preventive measures to 

improve the practices to avoid accidents. 

12. The agency shall review, quantify, comment and submit its recommendations to NHM on claims 

of items and variations by the Contractor(s), if any. It is the duty of the Consultant to keep a tag 

on variation in quantities in work contracts and raise alarm sufficiently in advance to enable 

NHM take necessary corrective action. 

13. The agency shall inspect and approve materials received at site for use in permanent works and 

ensure that quality of such materials is in accordance with the contractual specifications in 

consideration and consent of NHM. 

14. During the course of execution of the Project(s) the agency shall suggest modifications in the 
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Contractor(s)’s work program, procedures, method statements; material sources etc. and ensure 

that they are compiled by the Contractor(s) in accordance with the Contract(s). 

15. The agency shall prepare and present monthly progress reports to the client, containing 

description of ongoing, completed, and delayed project activities illustrated by bar charts, 

comments on the Contractor(s) progress report and progress/ completion photographs. 

16. The agency shall inspect, measure, record and approve setting out and other such intermediate 

stages of work which is about to be covered or put out of view before permanent work is placed 

thereon so as to enable the Contractor(s) to proceed with the work at site without causing any 

delay and at the same time with proper checks and records before a work gets hidden. 

17. The agency shall check and review concrete mix design, temporary works design, drawings, and 

such other construction related proposals from the Contractor(s) and submit comments for 

consideration of approval by the client. The Consultant has to inform the client in advance 

regarding any modification from GFC drawing issued to site in case of site constraint(s) (along 

with the cost and time impact on the project) and coordinate with project architect in the process 

of approval. RSR approval to various plans, design, documents, drawings, etc. shall be made 

available to the Contractor(s) through the Consultant. 

18. The agency shall witness, verify, analyze and check the laboratory and field tests carried out by 

the Contractor(s) and carry out independent tests if felt necessary. And will maintain complete 

quality control records as per NHM norms. 

19. The agency shall assist and advise the client in taking appropriate and timely actions for ensuring 

fulfillment of the Contractual obligations by the Contractor(s) and successful completion of 

Project(s) in time. 

20. The agency shall maintain records, test data; details of variations, correspondence and diaries in 

the formats specified/ approved by the client and shall submit them from time to time as per 

requirement. 

21. The agency shall assist the client in meetings with the Contractor(s) and co- ordination work with 

different agencies and hold meetings for proper and timely implementation of the works. 

22. The agency shall check, compile and ensure completion drawings and as built drawings through 

the Contractor(s) and submit them to the client.  

23. The agency shall carry out any other assignment given by the client toward fulfillment of the 

Objective of the consultancy and which are restricted to such Services as are necessary for 

fulfilling the obligations of the Engineer. 

24. The agency shall ensure that advance action is taken by the contractor to make suitable provisions 

for inserts during construction of civil works for various services like electricity, air conditioning, 

water supply, sewage system ventilation etc. 

5. TIMING OF SERVICES 

The agency shall be engaged for a time period of 30 month and till the completion of projects 

mentioned as per table 1. However, in the event of delay in the completion of the Project not 

attributable to the agency, NHM may grant such extension of time as in his opinion is reasonable 

having regard to the extension of time granted to the Contractor(s) from time to time. In case of any 

extension of time, with or without damages, the selected agency shall complete the Services in all 

respect within such extended time. After completion of the project the consultancy services may be 

continued upto one year after the date of handing over of the project.  
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6. STAFFING 

The selected agency is required to deploy the following personnel for the indicated duration. The duration 

given is indicative and subject to variation by agreement between the Consultant and NHM. The team 

composition for the entire project is indicated as below: 
 

Consultants Team Composition and Staffing Schedule 

S. No. Name of Post Number Duration in man month 

1 
Team Leader  

(Age Limit: Maximum – 65 years) 
1 30 

2 
Resident Civil Engineer 

 (Age Limit: Maximum – 65 years) 
3 90 

3 
Resident Electrical Engineer 

 (Age Limit: Maximum – 65 years) 
1 30 

4 Structure Design Engineer 1 15 

5 Architect 1 15 

6 
Site cum Quality Engineer (Civil) 

(Age Limit: Maximum – 60 years) 
9 270 

7 
Site cum Quality Engineer (Elect.) 

 (Age Limit:  Maximum – 60 years) 
3 90 

8 
Assistant Quantity Surveyor (Civil) 

(Age Limit: Maximum – 60 years) 
3 90 

9 
Assistant Quantity Surveyor (Electrical) 

(Age Limit: Maximum – 60 years) 
1 30 

10 Supervisor (Civil) 18 540 

11 Supervisor (Elect.) 6 180 

12 Land Management Expert (Age Limit: Maximum – 65 years) 1 21 

13 CAD Operators 1 30 

14 

Computer Operators 

 (1 Computer operator for 18 months exclusively for land 

management team) 
7 198 

15 Office Boy 6 180 

16 Land Management Assistant  (Age Limit: Maximum – 65 years) 6 108 

17 Office manager cum accountant 1 30 

Note: 

1. The agency should deploy such manpower within 15 days of request from NHM failing which penal 

actions may be taken by NHM. 

2. Selected agency shall ensure that staff shall always be available and shall plan the deployment of the staff 

within 15 days from the approval of the required personnel by NHM. 

3. The staff deployment proposed is for Building projects in execution phase. The staff deployment may be 

amended (increased / decreased) based on changes as per the requirement and discretion of NHM. 

4. The duration of the assignment shall be for 30 months which may be extended on the discretion of NHM 

further for 12 months on mutual agreement subject to satisfactory performance. 
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7. PENALTY CLAUSE FOR DEFICIENCY OF SERVICES 

Deficiencies in the services on part of supervision Consultants may attract penal provisions in the form 

of fines, by the client. In case of delay attributed to supervision Consultants penalty @ Rs. 5000/- per 

day per site and delay in mobilization / absent of required staff at any stage of the contract will attract 

penalty @ 1% of billing rate of staff per person per day in addition to deduction of salary for the days of 

absence and/or debarment. However maximum amount of penalty will be limited to 10% of contract 

price.  

Sample deficiencies include but are not limited to the following: 

a) Not acting impartially or acting in collusion with contractor in a ward of variation, use of 

incorrect material, etc. 

b) Not keeping proper records regarding quality control, inspection, rejection/ rectification of work 

etc. 

c) Failure to give proper and timely information to client/ contract or to enable correction during 

execution, delay in / withholding approvals etc. 

d) Refusing to give reasons for decisions when called for by the client. 

e) Not being fully conversant with manuals, specifications, standards, client's/ Ministry's 

guidelines and requirement of the project to be followed during construction. 

f) Not exercising required scrutiny/ non approval of temporary stretch/works. 

g) Lack of proper coordination with contractors and Project Manager/ client's representative to 

ensure smooth implementation of projects. 

h) Delay in mobilization of required staff at any stage of the contract. 

i) Indulging in corrupt, fraudulent, coercive, or collusive practices. 

j) Deficiency in deployment of man power as per scope of work 

k) Poor quality of work execution 

l) Delay in submission of monthly RA bills 

m) Delay in project execution/completion 

n) Non-compliance of different clauses of scope of work 
 

8. DEPLOYMENT OF PERSONNEL:  

Agency shall be required to empanel personnel in advance for the services as it may deem necessary as 

per the implementation plans of projects. The selected agency shall submit CVs of personnel proposed to 

be deployed within 15 (Fifteen) days of written intimation issued by NHM. The qualifications and 

experience of personnel shall conform to the qualifications and experience set out in this TOR.  

Maximum age limit for all key professionals / experts is 65 years and support staff is 60 years unless 

otherwise mentioned explicitly. However, the maximum age can be relaxed by NHM in case of 

exceptionally deserving candidate. NHM shall conduct interview of each personnel prior to deployment 

for approval.  

All the cost related to the interview shall be borne by the Consultant. If the personnel are found suitable, a 

written approval shall be issued by NHM If any personnel are found to be unsuitable, then NHM shall 

request the consultant to submit other CVs and the same procedure of approval shall follow.   

The personnel approved by NHM shall be deployed by the Consultant within 15 (Fifteen) days of written 

intimation issued by the client. 

9. REPLACEMENT:  

1. Should it become necessary due to unavoidable circumstance to replace personnel of the team 

specified by name the consultant would forthwith provide a replacement acceptable to the NHM with 

comparable or better qualifications and an interview shall be conducted by NHM with no extra cost 

with that replaced personal. 
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2. The personal shall only be engaged after approval of NHM. If the person replaced is, at the time of 

replacement, in the field, the consultant shall bear the travel and other related costs arising out of or 

incidental to the replacement. The rate of remuneration allowable for such replacement shall be at 10% 

reduced rate as agreed between the NHM and the consultant for the person being replaced.  

3. In the event that any of the personnel is found by the NHM to be incompetent, or guilty of 

misbehavior or incapable in discharging the assigned responsibilities satisfactorily, the client may 

instruct by giving a notice of 7 (Seven) days to the consultant, at the expense of the consultant, to 

forthwith provide a replacement with suitable qualifications and experience acceptable to the NHM. 

4. The decision of NHM in such event shall be final and binding on the consultant.  
 

10.  DEPLOYMENT SCHEDULE: 

The number of positions and duration of deployment of personnel shall be decided and reviewed and 

adjusted from time to time by NHM in consultation with the consultant, as may be appropriate for 

efficient performance of services provided. The consultant shall make adjustment, effective in the 

deployment schedule, without delay. 

11.  INFRASTRUCTURE AND OFFICE SETUP:  

1. The Consultant should engage adequate number of necessary office attendants, data entry operators 

and support staff for the smooth execution of the work. No additional payment shall be made for this 

purpose.  

2. The Consultant, at its own cost procure install, operate, maintain office equipment such as computers, 

printers & scanners, Fax machine, UPS and other peripherals and all consumables as required for 

efficient discharge of duties.  

3. The Consultant shall procure and keep it activated, internet connection, telephone connections and 

mobile cell phones for the team members during the project period.  

4. The consultant shall operate and maintain at its own cost required number of vehicles for the use of its 

members during the project period. A total of 11 vehicles (1 each with team leader and Resident 

engineer and one Bolero for land management team) shall be generally available with the site team for 

the duration of the project for carrying our smooth execution of the work. However MD, NHM reserve 

to review the requirement after 50% period of services.  
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SECTION 6: DRAFT FORM OF CONTRACT 
 

 

 

 
 

CONTRACT FOR CONSULTANT’S SERVICES 

 

 

 

 

 

 

Between 

 

 

 
 

MISSION DIRECTOR 

NHM, JAIPUR 
 

 

(Name of Client) 

 

 

 

 

 

And 
 

 

 

 

 

 

 

 
(Name of Consultant) 

 

 
 

Dated: ................................... 

 
 

#This is a draft Contract for Consultancy Services. In case of any ambiguity, the provisions of TOR 

/RFP will prevail while framing the Contract Agreement. 
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1. FORM OF CONTRACT 
 
 

This CONTRACT (here in after called the “Contract”) is made on the _______day of the Month of ______, 2024 

between, on the one hand  _(here in after Called the “Client) 

and ,on the other hand, (here in after called the “Consultants”). 

 

 
WHERE AS 

(a) The Client has requested the Consultants to provide “Consultancy services for supervision and 

quality control of multiple construction works under NHM Rajasthan, Package-3” as 

defined in the General Conditions of Contract attached to this Contract (here in after called the 

“Services”); 

(b) The Consultants, having represented to the Client that they have the required professional skills, 

personnel and technical resources, have agreed to provide the Services on the terms and 

conditions set forth in this Contract; 

NOW THEREFORE the parties here to here by agree as follows: 

1. The following documents attached hereto shall be deemed to form an integral part of this Contract: 

(a) Letter of acceptance (LoA); 

(b) Addendum/Corrigendum; 

(c) RFP Document; 

(d) Technical Submissions. 

(e) Financial Submissions. 

(f) Copy of Performance Bank Guarantee. 

2. The mutual rights and obligations of the Client and the Consultants shall be asset for thin the 

Contract; in particular 

(a) The Consultants shall carry out the Services in accordance with the provisions of the 

Contract; and 

(b) The Client shall make payments to the Consultants in accordance with the Provisions of the 

Contract. 

IN WITNESS WHERE OF, the Parties here to have caused this Contract to be signed in their respective names as of 

the day and year first above written. 
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Authorized Signatory For and on behalf of the 

Mission Director, NHM, JAIPUR 

 

 

(…………………….) 
Chief Engineer, NHM, JAIPUR 

 

Authorized Signatory For and on behalf of 

 

M/s………………………. 

 

 
 

(……………………) 

Authorized Signatory 

Witness 

 

 

 

1.Signature Name 

Witness 

 

 

 

2.Signature Name 
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SECTION 7: GENERAL CONDITIONS OF CONTRACT 

ARTICLE-1: DEFINITIONS & INTER PRETATIONS 

In this Document, as hereunder defined, the following terms and expressions shall have the meaning hereby 

assigned to them except where the context otherwise requires: 

"AGREEMENT" means the 'Agreement' concluded on 'non-judicial stamp paper' of 'Rajasthan State', between 

'EMPLOYER' and the 'Consultant 'for services as per this RFP Document. 

Employer means the Mission Director, NHM, JAIPUR. 

"EMPLOYER’S REPRESENTATIVE" means the person appointed or authorized from time to time by 

Mission Director, NHM, JAIPUR for execution of the Contract. 

"CONSULTANT'S REPRESENTATIVE" means the person appointed from time to time by CONSULTANT 

for execution of the Contract. 

"ENGINEER-IN-CHARGE"/"EXECUTIVE-IN-CHARGE” shall mean the person designated from time to time 

by EMPLOYER and shall include those who are expressly authorized by him to act for and on his behalf for 

operation of the Contract. 

"SIGN-OFF" means a recorded statement for completion of a milestone /major activity by Consultant as 

envisaged in this document and accepted by EMPLOYER. 

"CONTRACT" shall mean the "Agreement" and all attached exhibits and documents referred to therein and all 

terms and conditions thereof, together with any subsequent modifications there to. 

"SERVICES" mean the duties to be performed and the services to be rendered by the Consultant according to the 

terms and conditions of the Contract. 

"HEADINGS" the headings appearing herein are for convenience only and shall not be taken in consideration in 

the interpretation or construction of the Contract. 

"SINGULAR & PLURAL WORDS" importing the 'singular' only also include the 'plural' and vice-versa, 

wherever the context so requires. 

ARTICLE-2: PERFORMANCE OF DUTIES & SERVICES BY CONSULTANT 

Consultant shall perform its services in full accordance with the terms and conditions of the Contract and any 

applicable local laws and regulations, and shall exercise all reasonable professional skills, care and diligence in 

discharge of said work. Consultant shall in all professional matters act as a faithful advisor to EMPLOYER and will 

provide all the expert commercial/technical advice and skills which are normally required for the class of services 

for which it is engaged. Consultant, its staffs, employees shall carry out all its responsibilities in accordance with 

the best professional standards. 

Consultant shall prepare and submit the documents /reports, etc. in duet me and in accordance with the Bid 

conditions. 

Consultant will maintain for the performance of the Contract, personnel as determined to be responsible for carry in 

gout this job and such persons shall not be replaced or substituted without written approval of EMPLOYER. 

 

ARTICLE-3: EMPLOYER'S REPRESENTATIVE 

EMPLOYER shall nominate its representative(s) who shall been titled to act on behalf of EMPLOYER with 

respect to any decision it is empowered to make. The bill / invoice of Consultant will be certified for payment by 

such representatives. 
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ARTICLE-4:  CONSULTANT’S REPRESENTATIVE 

Consultant shall nominate a qualified and experienced person as its representative who will be the contact person 

between EMPLOYER and Consultant for the performance of the Contract. This nomination shall be done within 

‘ten [10] days' after the coming into force of the Contract. Consultant shall notify EMPLOYER in writing prior to 

the appointment of a new representative. Consultant's representative may be replaced only with Employer's 

consent after getting approved his CV's from EMPLOYER. EMPLOYER shall be at liberty to object to any 

nomination and to require the Consultant to remove any Consultant’s representative for good causes. Consultant 

shall replace immediately such person by a competent substitute at no extra cost to EMPLOYER. 

Consultant's representative shall be entitled to act on behalf of the Consultant with respect to any decisions to be 

made under the Contract. 

ARTICLE-5: PAYMENT TERMS 

Monthly PMC Manpower Charges: 

1.80% (Eighty Percent) of Manpower Charges shall be paid on monthly basis for the project on submission of 

invoice in triplicate duly certified by the concerned Executive Engineer of the project in the manner mentioned 

against each item as under. 

a) Manpower Charges of Key Staff shall be released as per the actual no. of manpower deployed as per the 

NHM approved deployment plan and against attendance sheet submitted and approved from Executive 

Engineer by consultant as per the project requirement for the Manpower deployed.  

b) Manpower Charges of Support Staff required to meet the scope of work shall be released as per the actual 

no. of manpower deployed against attendance sheet submitted by consultancy as per the project 

requirement for the Manpower deployed in consultation with the Executive Engineer. 

2. Monthly payment will be made to the consultant on pro-rata basis based on actual availability of the vehicle for 

that particular month. 

3. A Yearly fixed charge for stationery and printing will be made to the consultant. 100% charges will be distributed 

in equal installments (3.33% of 10 lakhs) during the course of 30 months, for the duration of the project. 

Note:   

i. The above payments shall be released by the end of the following month provided the invoice has been 

submitted by the consultancy within 5th day of the following month duly certified by the concerned 

Executive Engineer on satisfactory performance of the work and timely submission of deliverables 

mentioned in the Scope of Works.   

ii. For attendance for part of the calendar month the payment will be made in the ratio of no of days attended 

to the no of working days available in the month. 

Final Payment:   

4. Part Balance 10% (Ten percent) payment of Manpower Charges will be released in proportion to the value of 

constriction works completed and handed over successfully. If construction work having A&F sanction of 

“X” amount are completed from the total construction cost of package “Y” then 10% will be calculated 

10/100* X/Y * contract value. Remaining 10 % payment for one complete package shall be released subject 

to completion of all works, testing & commissioning, taking over, clearance certificate from Executive 

Engineer that entire project is completed satisfactorily as envisaged under the scope of work. 

NHM shall not be responsible for providing any financial support except above mentioned fee. Any other 

expenditure like travelling, staying, communication, boarding and lodging etc. for the consulting team 

stationed at Project Site/other places shall have to be borne by the CSQC agency itself. 

ARTICLE-6: PERFORMANCE SECURITY: 

(1) Performance security shall be solicited from all successful bidders except the 

i. Departments/Boards of the State Government or Central Government, 

ii. Government Companies as defined in clause (45) of section 2 of the Companies Act, 2013. 

iii. Company owned or controlled, directly or indirectly, by the Central Government, or by any State Government or 

Governments, or partly by the Central Government and partly by one or more State Governments which is 

subject to audit by the Auditor appointed by the Comptroller and Auditor-General of India under sub-section (5) 

or (7) of section 139 of the Companies Act, 2013 
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iv.  Autonomous bodies, Registered Societies, Cooperative Societies which are owned or controlled or managed by 

the State Government or Central Government; or The State Government may relax the provision of performance 

security in a particular procurement or any class of procurement.) 
 

(2) The amount of performance security shall be five percent, or as may be specified in the bidding documents, of the 

amount of supply order in case of procurement of goods and services and ten percent of the amount of work order in 

case of procurement of works. In case of Small Scale Industries of Rajasthan it shall be one percent of the amount of 

quantity ordered for supply of goods and in case of sick industries, other than Small Scale Industries, whose cases are 

pending before the Board of Industrial and Financial Reconstruction (BIFR), it shall be two percent of the amount of 

supply order.  
 

(2A) Notwithstanding anything contained in sub-rule (2) above, where the State Government being of the opinion that 

there exist grave stations such a natural calamity or Pandemic or Epidemic diseases or floods etc, in which the economy 

is adversely affected, the State Government may, by order, direct the procurement entity to reduce the performance 

security taken in case of existing contracts of ongoing projects, from such date and on such conditions as may be 

specified in the order) 

(3) Performance security shall be furnished in any one of the following forms-  
 

(a) Bank Draft or Banker's Cheque of a scheduled bank, 

(b) National Savings Certificate and any other script/instrument under National Savings Schemes for promotion of small 

savings issued by a Post Office in Rajasthan, if the same can be pledged under the relevant rules. They shall be 

accepted at their surrender value at the time of bid and formally transferred in the name of procuring entity with the 

approval of Head Post Master; 

(c) "[Bank guarantee or electronic bank guarantee (e-BG) of a scheduled bank). It shall be got verified from the issuing 

bank. Other conditions regarding bank guarantee shall be same as mentioned in the rule 42 for bid security, 

(d) Fixed Deposit Receipt (FDR) of a scheduled bank. It shall be in the name of procuring entity on account of bidder and 

discharged by the bidder in advance. The procuring entity shall ensure before accepting the Fixed Deposit Receipt that 

the bidder furnishes an undertaking from the bank to make payment/premature payment of the Fixed Deposit Receipt 

on demand to the procuring entity without requirement of consent of the bidder concerned. In the event of forfeiture of 

the performance security,  

The Fixed Deposit shall be forfeited along with interest earned on such Fixed Deposit. 

 

(4) Performance security furnished in the form specified in clause (b) to (e) of sub-rule (3) shall remain valid for a period 

of sixty days beyond the date of completion of all contractual obligations of the bidder, including warranty obligations 

and maintenance and defect liability period. 
 

ARTICLE-6 A: ADDITIONAL PERFORMANCE SECURITY: 

In addition to Performance Security as specified in rule 75, an additional Performance Security shall also be taken 

from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty 

percent of Unbalanced bid amount. The Additional Performance Security shall be deposited in lump sum by the 

successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through e-

Grass, Demand Draft, Banker's Cheque Government Securities [Bank Guarantee or Electronic Bank Guarantee(e-BG) 

Explanation: For the purpose of this rule 

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.  

(ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the 

Procuring Entity 

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid 

amount quoted by the bidder:  
 



 

 

56  

The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire 

work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed 

within stipulated period by the contractor. 

 

ARTICLE-7: CONFIDENTIALITY: 

Consultant/EMPLOYER shall treat all matters in connection with the Contract as strictly confidential and 

undertakes not to disclose, in anyway, information, documents, technical data, experience and know-how given to 

him by EMPLOYER/Consultant without the prior written consent of the later. 

Consultant further undertakes to limit the access to confidential information to those of its employees,  

implementation-partners who reasonably require the same for the proper performance of the Contract provided 

however that Consultant shall ensure that each of them has been informed of the confidential nature of the 

confidentiality and non-disclosure provided for hereof. 

ARTICLE-8: TAXES & DUTIES 

Consultant shall pay any and all taxes, duties, levies, etc. which are payable in relation to the performance of 

the Contract. The quoted price shall be inclusive of all such taxes and duties [except Goods and Service Tax]. 

Goods and Service Tax shall be reimbursed as per actual. 

No variation in taxes and duties except GST shall be payable. Employer shall deduct 'Income Tax' at source at 

applicable rates. 
 

ARTICLE-9: Standing Committee for Settlement of disputes: 

If any question, difference of objection, whatsoever shall arise in any way, in connection with or arising out of this 

instrument of the meaning of operation of any part thereof, of the right duties or liabilities of either part then, save in so 

far, as the decision of any such matter, as herein before provided has been otherwise provided for and whether it has been 

finally decided accordingly, or whether the contract should be terminated, or has been rightly terminated and as regards 

the rights or obligations of the parties as the result of such termination, shall be referred for decision to the empowered 

Standing Committee, which would consist of the followings 

(i) Administrative Secretary concerned. 

(ii) Finance Secretary or his nominee, not below the rank of Deputy Secretary and /or Chief Accounts officer 

(iii) Law Secretary or his nominee, not below the rank of Joint Legal Remembrance. 

(iv) Mission Director NHM, Rajasthan 

(v) Chief Engineer Medical & Health (Member-Secretary) 

 

The Engineer-in-charge on receipt of application along with non refundable prescribed fee, (the fee would be two percent 

of the amount in dispute, not exceeding Rs. One lac) from the contractor shall refer the disputes to the committee within a 

period of one month from date of receipt of application. Procedure and Application for referring cases for settlement by 

the Standing Committee shall be as given in Form RPWA90. 

 

ARTICLE-10: LEGAL CONSTRUCTION 

Subject to the provisions of this Article, the Contract shall be, in all respects, constructed and operated as an 

Indian Contract and in accordance with Indian Laws as in force for the time being and is subject to and 

referred to the Court of Law situated at Jaipur (RJ), India. 
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ARTICLE - 11: SUSPENSION OF THE PERFORMANCE OF DUTIES AND SERVICES 

EMPLOYER may suspend, in whole or in part, the performance of services of consultant any time up on 

giving not less than a fifteen [15] days' notice. 

Upon notice of suspension, Consultant shall suspend immediately the services. 

Upon suspension of the performance of services, Consultant shall not be entitled to reimbursement of the costs 

related to services performed and not paid. 

By fifteen [15] days' prior notice, EMPLOYER may request Consultant to resume the performance of the services, 

without any additional cost to EMPLOYER. 

If the suspension of the duties and services exceeds 'six [06] months', either party shall been titled to terminate 

Contract accordingtoArticle-16, hereafter. 

ARTICLE-12: ASSIGNMENT 

Consultant shall not have the right to assign or transfer the benefit and obligations of the Contract or any part 

thereof to a third party without the prior expressed approval in writing of EMPLOYER, which hit shall do at its 

discretion. However, in event of that, all legal / contractual obligations shall be binding on consultant only. 

ARTICLE-13: INDUSTRIAL & INTELLECTUAL PROPERTY 

In order to perform the services, Consultant must obtain at its sole account, the necessary assignments, permits 

and authorizations from the titleholder of the corresponding patents, models, trademarks, names or other 

protected rights and shall keep EMPLOYER harmless and indemnified from and against claims, proceedings, 

damages, costs and expenses [including but not limited to legal costs] for and/ or on account of in fragments of 

said patents ,models, trademarks ,names or other protected rights. 

All documents, report, information, data, etc. collected and prepared by consultant in connection with the scope 

of work submitted to EMPLOYER, will be the property of EMPLOYER 

Consultant shall not be entitled either directly or indirectly to make use of the documents, reports given by 

EMPLOYER for carrying out of any services with any third party. Consultant shall not, without the prior 

written consent of EMPLOYER, be entitled to publish studies or descriptive article with or without illustrations or 

data in respect of or in connection with the performance of services. 

ARTICLE-14: LIABILITIES 

Without prejudice to any express provision in the Contract, Consultant shall be solely responsible for any 

delay, lack of performance, breach of agreement or any default under this Contract. 

Consultant shall remain liable for any damages duet its gross negligence within the next 'twelve [12] months' 

after the issuance of the provisional acceptance certificate of the Contract. The amount of liability will be 

limited to 10% of the Contract value. 
 

Limitation of the Consultants' Liability towards the Client 
 

(a)  Except in case of gross negligence or willful misconduct on the part of the Consultants or on the part of 

any person or bidder acting on behalf of the Consultants in carrying out the Services, the Consultants, 

with respect to damage caused by the Consultants to the Client's property, shall not be liable to the 

Client: 
 

i) for any indirect or consequential loss or damage; and 
 

 

ii) Consultant will maintain at its expenses; Professional Liability Insurance  including   coverage   for   

errors   and   omissions   caused   by Consultant’s negligence in the performance of its duties under 

this agreement,  (A) For the amount not exceeding  total payments for Professional Fees and 

Reimbursable Expenditures made or expected to be made to the Consultants hereunder OR (B)   the   

proceeds,   the Consultants may be entitled to receive from any insurance maintained by the 

Consultants to cover such a liability, whichever of (A) or (B) is higher. 
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iii) The policy should be issued only from an Insurance Company operating in India. 

iv) The policy must clearly indicate the limit of indemnity in terms of “Any One Accident” (AOA) and 

“Aggregate limit on the policy period” (AOP) and in no case should be for an amount less than 

stated in the contract. 
 

v) The contract may include a provision thereby the Consultant does not cancel the policy midterm 

without the consent of the Employer. The insurance company may provide an undertaking in this 

regard. 
 

(b)   This limitation of liability shall not affect the Consultants' liability, if any, for damage to Third Parties 

caused by the Consultants or any person or bidder acting on behalf of the Consultants in carrying out 

the Services. 
 

(c)   Professional Liability Insurance may be accepted for initially one year which shall be extended 

annually for five years. PLI shall be uniformly taken for a period of five years. 
 

 The risks and the coverage shall be as follows 

(a)  Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 1988 in respect 

of motor vehicles operated in India by the Consultants or their Personnel or any Sub-consultants or 

their Personnel for the period of consultancy. 

(b)  Third Party liability insurance with a minimum coverage, of Rs. 10 lakhs throughout the period of 

consultancy. 

(c)  Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a minimum coverage 

equal to estimated remuneration and reimbursable. 

(d)  Employer's liability and workers' compensation insurance in respect of the Personnel of the 

Consultants and of any Sub-consultant, in accordance with the relevant provisions of the Applicable 

Law, as well as, with respect to such Personnel, any such life, health, accident, travel or other 

insurance as may be appropriate; and 

(e)  Insurance against loss of or damage to (i) equipment purchased in whole or in part with funds 

provided under this Contract, (ii) the Consultants' property used in the performance of the Services, 

and (iii) any documents prepared by the Consultants in the performance of the Services. 
 

ARTICLE - 15: TERMINATION OF CONTRACT (Termination for Default): 

EMPLOYER reserves its right to terminate/short close the Contract, without prejudice to any other remedy for 

breach of Contract, by giving one [01] months’ notice if Consultant fails to perform any obligation(s) under the 

Contract, and if Consultant, does not cure his failure within a period of 'thirty [30] days' [or such longer period 

as EMPLOYER may authorize in writing] after receipt of the default notice from EMPLOYER. 

a) Termination for Insolvency: 
EMPLOYER may at any time terminate the Contract by giving written notice without compensation to 

Consultant, if Consultant becomes bankrupt or otherwise insolvent, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued or will accrue thereafter to 

EMPLOYER. 

b) Termination for Convenience: 
EMPLOYER may by written notice sent to Consultant, terminate the Contract, in whole or part, at any 

time for its convenience. However, the payment shall be released to the extent to which performance of 

work executed as determined by EMPLOYER till the date upon which such termination becomes 

effective. 
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ARTICLE-16: MODIFICATION 

Any modification of or addition to the Contract shall not be binding unless made in writing and agreed by both 

the parties. 

ARTICLE-17: CONTRACT AGREEMENT 

The notification of award along with 'Agreement' on non-judicial stamp paper [of Rajasthan State, only] of 

appropriate value as per proforma, within 'Fifteen [15] days' from the date of receipt of "LOA", the cost of 

stamp-paper is to be borne by Consultant, and its enclosures shall constitute the Contract between the parties 

and supersedes all other prior agreements, arrangements and communications, whether oral or written, between 

the parties relating to the subject matter hereof. 

ARTICLE-18: FORCE MAJEURE 

Shall mean and be limited to the following: 

(a) War/hostilities 

(b) Riots or Civil commotion 

(c) Earthquake, flood, tempest, lightening or other natural physical disasters 

(d) Restrictions imposed by the Government or other statutory bodies, which prevents or delays 

the execution of the Contract by Consultant 

Consultant shall advise EMPLOYER by a registered letter, duly certified by the local Chamber of Commerce or 

statutory authorities, the beginning and end of the above causes of delay within 'seven [07] days' of the occurrence 

and cessation of such Force Majeure conditions. In the event of delay lasting over' one month', if arising out of 

causes of Force Majeure, EMPLOYER reserves the right to cancel the Contract and the provisions governing 

termination stated under Article-16 shall apply. 

For delays arising out of Force Majeure, Consultant shall not claim extension in completion date for a period 

exceeding the period of delay attributable to the causes of Force Majeure and neither EMPLOYER nor 

Consultant shall be liable to pay extra costs provided it is mutually established that Force Majeure conditions 

did actually exist. 

Consultant shall categorically specify the extent of Force Majeure conditions prevalent in their works at the 

time of submitting their Bid and whether the same have been taken into consideration or not in their quotations. In 

the event of any force majeure cause, Consultant or the EMPLOYER shall not be liable for delays in 

performing their obligations under this order and the completion dates will be extended to consultant without 

being subject to price reduction for delayed completion, as stated elsewhere. 

ARTICLE-19: RECTIFICATION PERIOD 

All services shall be rendered strictly in accordance with the terms and conditions stated in the Contract. No 

deviation from such conditions shall be made without EMPLOYER's agreement in writing which must be 

obtained before any work against the order is commenced. All services rendered by consultant pursuant to the 

Contract are guaranteed to be of the best quality of their respective kinds. Consultant shall rectify at his own 

cost any mistake in assumption of any data in the study or use of wrong data or faulty study observed within' 

twelve [12] months' of the acceptance of his report and will submit the rectified report incorporating the changes 

wherever applicable within 'thirty [30] days' of observance of mistake. 
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ARTICLE-20: NOTICES 

Any notice given by one party to the other pursuant to the Contract shall be sent in writing or by telegram or 

fax, email, telex /cable on firmed in writing. 

A notice shall be effective when delivered or on the notice's effective date, whichever is later. 

ARTICLE-21: ACQUISITION OF DATA 

If required, Consultant shall be responsible for carrying out any surveys and acquisition of all data from 

necessary sources. EMPLOYER, if requested in writing by Consultant, may assist the consultant in the said 

acquisition by way of issue of recommendatory letters only. All requisite clearances, coordination, fees, 

charges, etc. & compliance to the local laws required for completion of the job shall be the responsibility of the 

Consultant. 

  ARTICLE – 22 : JURISDICTION OF COURT  

 In the event of any dispute arising between parties here etc, in respect or any of the matters comprised in this 

agreement, the same shall be settled by a competent court having Jurisdiction over the place, where agreement 

is executed any by no other court, after completion of proceeding’s under Article 9 of this contract. 
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SECTION: 8- SPECIAL CONDITIONS OF CONTRACT 

01. GENERAL INFORMATION 

The "Scope of Work and Special Conditions of Contract [SCC]" shall be read in conjunction with the" General 

Conditions of Contract [GCC]","Financial Proposals" and any other document forming part of the Contract, 

wherever the context so requires. Notwithstanding the sub-divisions of the documents into separate sections, 

each part shall be deemed to be supplementary of every other part and shall be read with and into the Contract 

so far as it may be practicable to do so. Where any portion of the GCC is repugnant to or at variance with any 

provisions of the SCC, unless a different intention appears the provisions of the SCC shall be deemed to over 

ride the provisions of GCC, and shall to the extent of such repugnancy or variations, prevail. In case of any 

contradiction, the decision of the "Employer/Engineer-in-Charge [EIC]" will be final and binding on the 

Contractor. 

02. ORDER OF PRECEDENCE 

In the case of ambiguity in Financial Proposal, Special terms, General Conditions of Contract, Scope of work 

etc., the following order of precedence will prevail: 

a) Fax of Intent /detailed Letter of Award along with statement of agreed variations and its 

enclosures and any corrigendum/ addendum. 

b) Special terms in conjunction with Scope of Work. 

c) General Conditions of Contract. 

d) Bid documents 

03. TIME SCHEDULE DURING CONSTRUCTION PHASE 

The following time schedule will be applicable for the Bid package. 
 

 
 

 

 

 

 

 

 

 

 

 
 

NOTE: 

The above time schedule will be strictly adhered. However, the same may deviate on account of 

authentic valid reasons to be recorded and approved by EMPLOYER. 
 

04. FINANCIAL PROPOSAL 

The "Financial Proposal" shall be read in conjunction with "Scope of Work and SCC", GCC and any other 

document forming a part of this Contract. EMPLOYER agrees that fees quoted by consultant and accepted by 

EMPLOYER shall be paid to them. In case, any activity, though specifically not covered in the Financial 

Proposal, but the same is covered under "Scope of Work and SCC", etc., no extra claim on this account shall 

be entertained [as Financial Proposal is to be read in conjunction with other documents forming part of the 

Contract]. 

05. VALIDITY OF QUOTED RATES 

The 'quoted / accepted rates' shall remain valid for the duration of the Contract and 5% escalation will be 

considered for all items of contract retained beyond 24 months. However for evaluation and award of bid 

proposal the quoted initial rate shall be considered without increase in billing rates as above subsequently for 

each payment item 

1. 

Construction Management and supervision by 

deploying necessary technical man power to ensure 

planned progress. 

Within 15 days of the award of 

the work and till completion of 

the work and closure of contracts. 

2. 

Completion of project, issue of Completion Certificate, 

submission of “As Built Drawings”, finalization of 

Contractor’s final bill & closing of contract. 

Within 60 days after completion 

of the work. 

3. 
Obtaining completion certificate and occupation 

certificate from local authority (if required) 
Within 60 days after completion 

of the work. 
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06. TAXES AND DUTIES 

The rates quoted in the Financial Proposal shall include all taxes [except Goods and Service Tax], duties, 

W.C.T., cuss, other levies, etc., Employer's share of Provident Fund, insurance charges, all other levies, etc., as 

applicable. Employer shall not entertain any such claim, what so ever, on this account [except Goods and Service 

Tax] at a later date. 

The rates quoted in the Financial Proposal shall be inclusive of all equipment's [if any], supervision, 

transportation, over heads, profits, etc. 

07. TERMS OF PAYMENT 

The bidder should give the details of his bank account to facilitate payment, if payment is done through the-

banking. 

The payment shall be made to the consultant pro-rata basis related to the payments made to the Civil Works 

Contractor and the rate quoted by the Consultant in their financial proposal as percentage of the civil works 

cost. 

No additional payments whatsoever shall be made to the consultant except reimbursement of Goods and 

Service Tax other than that described in Article 8 above. 

Necessary recoveries and all statutory deductions shall be made as per the relevant rates [as per rules & 

regulations of Government] from the payments to the Consultant. 

08. TAX LIABILITIES 

The prices quoted in the Financial Proposal should be inclusive of all expenses of transportation, overheads, 

profits, etc. The same should also be inclusive of all taxes [except Goods and Service Tax, and cuss there on], 

duties, levies, statutory payments, license fees, etc., imposed byte Government of Rajasthan Works Contracts, etc. 

While quoting the prices, the Consultant shall take into account all these aspects and no 

separatepaymentonanyaccountshallbepayabletotheConsultantatalaterdate. 

Consultant shall be liable for timely payment of all taxes, duties & levies imposed by any Government/ 

Government Department/ Agency/ Body including local autonomous bodies from time to time without any 

extra claim from EMPLOYER. However, Goods and Service Tax payable by the Consultant, if any, shall be 

reimbursed on production of receipt thereof. EMPLOYER shall have no liability on these accounts if 

Consultant informs EMPLOYER for such liability after closing of the agreement. 

Income Tax deductions shall be made from all payments to the Consultant as per rules and regulations in force in 

accordance with the "Income Tax Act" prevailing from time to time. However, Consultant shall been titled to 

get the "TDS Certificate "for the amount so deducted in the format prescribed by the' Income Tax Department'.  

09. DEVIATION 

Bid must be submitted without making any additions/ alterations. The bidders shall submit quotation based 

strictly on terms and conditions and specifications contained in the Bid document and not to stipulate any 

deviations. Deviations in any manner against any clauses of this Bid document are not allowed and any such 

deviation if indicated any where will render the offer non- responsive and shall liable to be rejected. 

NOTE: The right to accept the offer will rest with the EMPLOYER. EMPLOYER, however, does 

not bind himself to accept the lowest offer and reserves to itself the Authority to reject any/all the 

offers received without assigning any reason whatsoever. 
 

10. AGREEMENT 

Consultant shall enter into an Agreement with EMPLOYER. The proforma for Agreement is enclosed. This 

will be on a non-judicial stamp paper of appropriate value the cost of which will be borne by Consultant. 

11. SUPERVISION OF WORK 

The Consultant shall be fully responsible for the works including the progress and quality of works carried out 

by various contractors at site. They shall ensure continuous supervision and inspection of works, as may be 

necessary, that the works are carried out strictly in accordance with the approved drawing sand specifications 

and as per Employer’s instructions issued in writing from time-to-time. 

12. WORKING HOURS 

Work may be carried out on all days of the week, including Sundays & Holidays (excluding restricted 
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Holidays), and extra hours including nights. If contract or carried out work in shifts to achieve the project 

completion schedule, Consultant has to arrange staff, deployed for the work, accordingly. Consultant should 

ensure that all the safety precautions have been followed by the contract or during the execution of the work.  

13. LODGING, BOARDING & TRANSPORTATION 

Lodging, Boarding & Transportation shall be arranged by the Consultant at his own cost. 

14. IDENTITY CARDS 

The Consultant shall issue 'Identity-Cards' of their personnel to be deployed inside premises, which shall be 

required to display prominently during the period of their stay within the premises and the 'Identity-Cards' 

shall have the information as demanded by EMPLOYER authorities. 

15. COMPLETION CERTIFICATE & FINAL BILL 

The "Engineer-in-Charge EIC" shall normally issue to the Contractor, the" Work Completion Certificate" 

within one (01) month after receiving an application through Consultant thereof from the Contractor after 

verifying from the completion documents and satisfying himself that the work has been completed in all 

respect in accordance with the instructions, specifications of the Contract documents. However, it is the 

responsibility of the Consultant to recommend for issuing the certificate after ensuring the completion of work 

in all respect. 

16. ADHERENCE TO SAFETY REGULATIONS 

All the Contractor's personnel as well as the personnel of consultant, who would be deployed inside the work 

place, should strictly follow all safety rules and regulations. They should be well-conversant with the safety 

precautions to be followed in the workplace. The Consultant shall abide by the advice and guidance of the 

Safety-Officer in the workplace. In addition, the Contractor/ Consultant shall follow all Safety-Codes framed 

from time to time. Smoking inside the work place premises is strictly prohibited. No Contractor's/ Consultant’s 

personnel are allowed to possess match boxes, lighters, cigarettes, biddies, transistors, or any other material 

which may cause fire hazards. 

Contractor/ Consultant shall also ensure that all existing and amended Fire & Safety rules/ policies of 

EMPLOYER are strictly observed in the services rendered by him. Contractor /Consultant have to strictly 

adhere to guidance, instructions issued from time to time in this regard. Any violation on this account shall be 

the Contractor's/ Consultant’s responsibility. 

EMPLOYER will not be responsible for any accident/ mishap with the Contractor's/ Consultant’s employees. 

The Contractor/ Consultant shall take necessary action for his employees in case of any incidents. 

EMPLOYER shall not provide any medical assistance and shall have no other liability what so ever except as 

expressly provided under the Contract. 

17. TERMINATION OF AGREEMENT 

The Agreement with Consultant may be terminated at any time on one month’s notice by EMPLOYER 

without assigning any reason, therefore, such termination notwithstanding, the Consultant shall be entitled to 

be paid for works actually done by them prior to such termination and shall be liable to pay to the 

EMPLOYER all damages which, EMPLOYER may have become entitled to for omission or commission on 

their part upon termination of the Agreement subject to maximum of 10% of the total fee payable. 

18. A Separate Team of Key Expert (TL. RE) shall be provided by consultant for each package and if similar Key 

Project Expert (TL / RE etc.) found during Technical Evaluation their mark shall be considered as 0 (Zero) in 

all packages.  

19. The bidding process shall be govern completely under the provision of RTPP Act & Rules, as amended from 

time to time, in case there is any discrepancy between provision of RTPP Act & Rules and the terms and 

condition of this bid documents, the former shall prevail.   

20. The bidder must go through and become well acquainted with the provision of RTPP Act & Rules and it will 

be presumed that every bidder who bids in this bidding process has accustomed himself with the RTPP Act & 

Rules.  

21. If the construction cost of works included in package increase upto 10 % of total package cost no staff 

variation / enhancement is permitted.  
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22. Appeals 

A. Subject to “Appeal not to lie in certain cases” below, if any bidder or prospective bidder is aggrieved that 

any decision, action or omission of the  procuring  entity  is  in  contravention to the provisions of the Act 

or the rules or guidelines issued there under, he may file an appeal to such officer of the procuring entity, 

as may be designated by it for the 
 

B. purpose, within a period of 10 days from the date of such decision or action, omission, as the case may be, 

clearly giving the specific ground or grounds on which he feels aggrieved: 
 

a) Provided that after the declaration of a bidder as successful in terms of “Award of Contract”, the 

appeal may be filed only by a bidder who has participated in procurement proceedings: 

 

b) Provided further that in case a procuring entity evaluates the technical Bid before the opening of 

the financial Bid, an appeal related to the matter of financial Bid may be filed only by a bidder 

whose technical Bid is found to be acceptable. 
 

C. The officer to whom an appeal is filed under (a) above shall deal with the appeal as expeditiously as 

possible and shall endeavour to dispose it of within 30 days from the date of filing of the appeal. 
 

D. If the officer designated under (a) above fails to dispose of the appeal filed under that sub- section within 

the period specified in (c) above, or if the bidder or prospective bidder or the procuring entity is aggrieved 

by the order passed, the bidder or prospective bidder or the procuring entity, as the case may be, may file a 

second appeal to an officer or authority designated by the State Government in this behalf within 15 days 

from the expiry of the period specified in (c) above or of the date of receipt of the order passed under (b) 

above, as the case may be. 
 

E. The officer or authority to which an appeal is filed under (c) above shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within 30 days from the date of filing of the 

appeal: 
 

F. The officer or authority to which an appeal may be filed under (a) or (d) above shall be :  

 

First Appellate Authority: Secretary, Medical & Health Dept., GoR 

Second Appellate Authority: Secretary, Finance (Budget) Dept., GoR 

 

Form of Appeal: 

a) Every appeal under (a) and (c) above shall be as per ..................... along with as many copies as 

there are respondents in the appeal. 

b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the 

facts stated in the appeal and proof of payment of fee. 

c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the 

case may be, in person or through registered post or authorized representative. 

d) Fee for Appeal: Fee for filing appeal: 

i. Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be 

rupees ten thousand, which shall be non-refundable. 

ii. The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank 

payable in the name of Appellate Authority concerned. 
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a. Procedure for disposal of appeal: 

a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of 

appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the 

respondents and fix date of hearing. 

b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the 

case may be, shall,- 

i. hear all the parties to appeal present before him; and 

ii. Peruse or inspect documents, relevant records or copies thereof relating to the matter. 

b. After hearing the parties, perusal or inspection of documents and relevant records or copies thereof 

relating to the matter, the Appellate Authority concerned shall pass an order in writing and provide 

the copy of order to the parties to appeal free of cost. 

c. The order passed under (c) shall also be placed on the State Public Procurement Portal. 

d. No information which would impair the protection of essential security interests of India, or 

impede the enforcement of law or fair competition, or prejudice the legitimate commercial 

interests of the bidder or the procuring entity, shall be disclosed in a proceeding under an appeal. 
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SECTION: 9- APPENDICES 

 

APPENDIX – (I) 

FORM OF BID-SECURING DECLARATION 
 

(On Rajasthan Non-Judicial Stamp Paper worth Rs.50/- + Surcharge on Stamp Paper as per rules) 

Form of Bid-Securing Declaration 
Date: 
Bid No. : 

Alternative No. : 

 

To: 
 

 

 

We, the undersigned, declare that: 

 

We understand that, according to your conditions, bids must be supported by a Bid-Securing 

Declaration. We accept that we are required to pay the bid security amount specified in the Term and 

Condition of Bid, in the following cases, namely :- 

(a) when we withdraw or modify our bid after opening of bids; 

(b) When we do not execute the agreement, if any, after placement of supply/work order 

within the specified period;. 

(c) when we fail to commence the supply of the goods or service or execute work as per 

supply/work order within the time specified; 

(d) when we do not deposit the performance security within specified period after the 

supply/work order is placed; and 

(e) if we breach any provision of code of integrity prescribed for bidding specified in the Act 

and Chapter VI of these rules. 

 

In addition to above, the State Government shall debar us from participating in any procurement 

process undertaken for a period not exceeding three years in case where the entire bid security or any 

part thereof is required to be forfeited by procuring entity. 

 

We understand this Bid Securing Declaration shall expire if:- 

(i) we are not the successful Bidder; 

(ii) The execution of agreement for procurement and performance security is furnished by us in case  

we are successful bidder; 

(iii) Thirty days after the expiration of our Bid. 

(iv) The cancellation of the procurement process; or 

(v) The withdrawal of bid prior to the deadline for presenting bids, unless the bidding documents 

stipulate that no such withdrawal is permitted. 

 

Signed.:   
 

Name :._   
 

In the capacity of :…………………………. 
 

Duly authorized to sign the bid for and on behalf of:  

Dated on day of 

Corporate Seal …………………………… 
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APPENDIX – (ii) 

   Bank Guarantee Bond For Bid Security  
(to be given by a Scheduled Bank in India) 

 

To 
The Governor of the State of Rajasthan 
Through Executive Engineer (M&H), Division – xxxxxx 

Whereas the Governor of the State of Rajasthan through Executive Engineer (M&H), Division xxxxxxx, (here-
in-after called "the Government") has called for tenders for execution of Construction of Sub-District Hospital 
at xxxxx, District – xxxxxxx(including Internal Electrification Work), estimated to cost Rs. 
___________________/- (Rupees ____________________ only) on _______________ or any extended 
date and as per normal rules of the Government, Earnest Money is to be deposited before or along with the 
tender, and whereas, the Rules of the State Government permit deposit of Earnest Money in the form of Bank 
Guarantee. 

1.  In consideration of the Governor of State of Rajasthan having made such a stipulation in Rule 595 (iii) 

(a) of the Public Works Financial & Accounts Rules, and M/s___________________ (name of 

contractors) are desirous of depositing Earnest Money in the form of Bank Guarantee in order to 

participate in the tender for work above mentioned as per said Rules, and will be so permitted on 

production of a Bank Guarantee for Rs. ________________/- 

(Rupees__________________________________), We ______________ (indicate name of the 

"Bank"), hereinafter referred to as the "Bank" at the request of M/s__________________, contractor(s), 

do hereby undertake to pay to the Government an amount not exceeding  

Rs. ______________________/- (Rupees____________________________________________) on 

demand. 

2. We______________ indicate the name of Bank), do hereby undertake to pay 

 Rs. ________________________/- (Rupees________________________________) the amounts 

due and payable under this guarantee without any demur or delay, merely on a demand from the 

Government. Any such demand made on the bank by the Government shall be conclusive and payable 

by the Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the 

Government and We ____________________ (indicate the name of Bank), bound ourselves with all 

directions given by Government regarding this Bank Guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs. __________________/- 

(Rupees___________________________________________). 

 3. We _______________ (indicate the name of Bank), undertake to pay to the Government any money so 

demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any Court or Tribunal or Arbitrator etc. relating thereto. our liability under these presents 

being absolute, unequivocal and unconditional. 

4.  We ________________________________ (indicate the name of Bank) further agree with the 

Government that the Government shall have the fullest liberty without our consent and without affecting 

in any manner our obligations, hereunder to extend the date of receipt of such tenders for the work as 

aforesaid or to vary any other terms and conditions of the Notice Inviting Tenders or the tender. extend 

the validity of tenders, or time for completion of the work, etc. We shall not be relieved from our liability 
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by reason of any such variation or extension or for any forbearance, act or omission on the part of the 

Government or any indulgence by the Government. to the said contractor(s) or by any such matter or 

thing whatsoever which would but for this provision, have the effect of so relieving us. 

5. The liability of us____________________ (indicate the name of Bank), under this guarantee will not be 

discharged due to the change in the constitution of the Bank or the Contractor(s). 

6. We ______________ (indicate the name of Bank). lastly undertake not to revoke this guarantee except 

with the previous consent of the Government in writing. 

7. This Guarantee shall remain valid and in full effect until it is decided to be discharged by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs. ___________/- (Rupees____________________). 

8.  It shall not be necessary for the State Government to proceed against the contractor before proceeding 

against the Bank and the guarantee herein contained shall be enforceable against the Bank 

notwithstanding any security which the State Government may have obtained or obtain from the 

contractor. 

9.  The Bank Guarantee shall be payable at the Headquarters of the Division. or the nearest District 

Headquarters. If the last date of expiry of the Bank Guarantee happens to be a holiday of the Bank, the 

Bank Guarantee shall expire on the close or the next working day. 

Dated________ day of________________ 

 

For and on behalf of the Bank 

 (indicate the Bank) 

Signature & Designation 

 

The above Guarantee is accepted by the Government of the State of Rajasthan. 

   For and on behalf of the Governor of State of Rajasthan 

Signature
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APPENDIX – (iii) 

Performance Security 

(to be given by a Scheduled Bank in India) 

 

 

............................................... [Bank’s Name, and Address of Issuing Branch or Office].................................... 

Beneficiary: ............................................ [Name and Address of Procuring Entity] ............................................. 

Date:............................................................................................................................................ 

Performance Guarantee No.: ....................................................................................................... 

 

We have been informed that . . . . . [name of the Supplier] ....................... (hereinafter called "the Supplier") has 

entered into Contract No. . . . . . [reference number of the Contract]. . . . . dated . . . . . . . .with you, for the supply 

of ..................................................................................................................  [name of contract and brief description 

of the Goods and Related Services] ............................................................ (hereinafter called "the Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, a performance security is required. 

 

At the request of the Contractor, we . . . . . [name of the Bank] ....................... hereby irrevocably undertake to 

pay you any 

sum or sums not exceeding in total an amount of Rupees* . . . . . [amount in figures] . . . . . . 

(.Rupees………………………………… 

[amount in words]................ ) such sum being payable upon receipt by us of your first demand in writing 

accompanied 

by a written statement stating that the Contractor is in breach of its obligation(s) under the Contract, without 

your needing to prove or to show grounds for your demand or the sum specified therein. 

 

The Guarantor agrees to extend this guarantee for a specified period in response to the Procuring Entity’s 

written request for such extension for that specified period, provided that such request is presented to the 

Guarantor before the expiry of the guarantee. 

 

This guarantee shall expire, no later than the . . . . . Day of . . . . , ........................ **, and any demand for 

payment under it 

must be received by us at this office on or before that date. 

 

 

. . . . . . . . . . . . . . . . . . . . . . . .  

 

Seal of Bank and 

Authorized Signature(s) 

 

 

* The Guarantor shall insert an amount @ 5% of the Contract Price specified in the Contract 

** Insert the date sixty days after the expected completion date, including period of Warranty/ 

Guarantee and maintenance period, if any. 
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